
1  

Government of Andhra Pradesh 

DIRECTORATE OF TOWN AND COUNTRY PLANNING 

 

 

óPreparation of GIS based Master Plans for Srikakulam 
 
 

PACKAGE- XI  
 
 

 
 
 

 
 
 
 

DIRECTORATE OF TOWN AND COUNTRY PLANNING 
Sri Krishna Enclave, West Annapurna Nagar, 

5
th Lane, 4/7 Inner Ring Road, Gorantla, Guntur - 500034 

Tel: 0863-2338555 
Email: dtcp.ap@gmail.com 

Website: www.dtcp.ap.gov.in 
 
 

Last Date for Submission:          10th September 2018

 

mailto:cupvuda@gmail.com
http://www.vuda.gov.in/


2  

 
 

REQUEST FOR PROPOSAL (RFP) 

Consultancy Services for 

1) Review of Existing Master Plans of Urban Local Bodies. 

2) Preparation of GIS based Master Plans for Srikakulam Package -  XI   ULBs i.e. 
Ichapuram, Palakonda & Palasa kasibuga. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DIRECTORATE OF TOWN AND COUNTRY PLANNING 

Sri Krishna Enclave, West Annapurna Nagar, 5th Lane, 

        4/7 Inner Ring Road, Gorantla, Guntur - 500034 
                            Tel: 0863-2338555 
Email: dtcp.ap@gmail.com Website: www.dtcp.ap.gov.in 

mailto:cupvuda@gmail.com
http://www.vuda.gov.in/


3  

Contents 

 
Brief introduction ........................................................................................................................ 4 
SECTION 1: letter of invitation .................................................................................................. 6 

SECTION 2: Information to Consultants ....................................................................................... 7 
2.1 Definitions ............................................................................................................................. 7 
2.2 Eligible Bidder ...................................................................................................................... 8 
2.3 Clarifications and Amendment of RFP Documents ................................................................... 8 
2.4 Method of selection ............................................................................................................... 9 

2.5  Preparation of Proposal ......................................................................................................... 9 

PART 1: Pre-qualification criteria .............................................................................................. 9 

PART 2: Technical Proposal ....................................................................................................... 9 
PART 3: Financial Proposal ...................................................................................................... 10 
2.6: Submission, Receipt and Opening of Proposals .................................................................. 10 
2.7: Refund/Adjustment of Earnest Money: .............................................................................. 11 
2.8: Proposal Evaluation ............................................................................................................ 11 
2.8.1 General ............................................................................................................................. 11 

2.8.2 Evaluation of Pre-Qualification Forms ............................................................................ 12 

2.8.3 Evaluation of Technical Forms ........................................................................................ 12 
2.8.4 Evaluation of Financial Proposal: .................................................................................... 12 

2.9 NEGOTIATIONS ............................................................................................................... 13 

2.10 Award of Contract ............................................................................................................. 13 

2.11 Confidentialityéééééé. .......................................................................................... 14 
2.12 Other Conditions of Payment ............................................................................................. 14 

2.13 Right of Rejection .............................................................................................................. 14 
2.14 Data Sheet .......................................................................................................................... 15 
SECTION 3: Pre-Qualification - Standard Forms.................................................................... 24 

Section 4.  Technical Proposal - Standard Forms ..................................................................... 32 
SECTION 5: Financial proposal ï standard forms .................................................................. 34 

SECTION 6: Terms of reference ............................................................................................... 42 
Deliverables and timeline .......................................................................................................... 54 
Payment schedule ...................................................................................................................... 55 

APPENDIX ................................................................................................................................ 56 

 



4  

Brief introduction  
 

As per the statutory provision under the APTP Act 1920, the Directorate of Town and 

Country Planning is preparing Master Plans (General Town Planning Schemes) to all the 

ULBs for achieving planned development of Towns and its immediate surrounding areas. 

As a part of this, the Department have prepared Master Plans/ Indicative Land use Plans 

for all 110 ULBs in the State of Andhra Pradesh. However, the vision period for maximum 

number of Master Plans has been expired and others are close to reach their vision 

period. 

To achieve the Goal of Electronic Governance for all the Services of the ULBs, large 

Scale and detailed GIS Base Maps have been required. To this purpose, the Andhra 

Pradesh Municipal Development Project (APMDP) have appointed Consultancy 

Agencies/Firms to carry out the work of preparation of GIS Base Maps for the ULBs using 

Geographic Information System (GIS) platform. 

The preparation of GIS based Master Plans for Srikakulam Package -  XI   ULBs i.e. 

Ichapuram, Palakonda & Palasa kasibuga will be in two stages. One is analyzing the 

GIS Base Map available with DTCP in different layers and identifying the data gap 

required to prepare the Master plan and other stage is preparation of GIS based Master 

Plans. For the first part, the Government have already appointed agencies to prepare 

GIS Base Maps for all 110 Urban Local Bodies of Andhra Pradesh. The Consultancy 

firm have prepared GIS Base Maps to 1:1000 scale using latest high resolution World 

View-II satellite imagery with 0.6 mt resolution and survey of all Physical features of the 

towns and by superimposition of town survey maps/cadastral maps, existing 

administrative boundaries, slum boundaries, infrastructure details, water bodies, land 

marks and contours at 1 meter interval etc. The Consultant has submitted GIS Base 

Maps with different layers. 

The Government of Andhra Pradesh have introduced implementation of Development 

Permission and Management System (DPMS) in all ULBs in Andhra Pradesh which 

facilitates automatic granting of building permissions with minimized human intervention. 

This system contains integration facility with i) Database of registration department ii) 

Property Tax iii) Municipal properties/Govt.Properties iv) Approved Layouts etc. But due 

to non availability of GIS based Master Plans, the DPMS system has not been integrated 

with the same. To achieve this GIS based Master Plans are very much essential. Thus, 

Government of Andhra Pradesh, intends to prepare GIS based Master Plans for the 

Srikakulam Package -  XI   ULBs i.e. Ichapuram, Palakonda & Palasa kasibuga for which 

GIS Base maps are readily available. 
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Sl.No. Name of ULB Area of Municipal 
Limits in Sqkms 

Population  
( 2011 Census) 

Area of Interest in 
Sqkms 

1. Ichapuram 25.28 36493 41.9 

2. Palakonda 10.46 37152 27.0 

3. Palasa 
kasibugga 

32.75 57507 40.0 

 

 

*The Area of Interest may be alerted basing on the existing development and growth pattern 

with prior Approval of Director of Town and Country Planning. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note: Satellite imagery of the Municipal Limits along with 2 kms buffer will be provided by 

DTCP. 

LIST OF ULBs WITH AREA AND POPULATION 2011 



6  

SECTION 1: letter of invitation  

Dear Mr./Ms., 

 
Sub:Request for Proposal (RFP) ï Consultancy Services for ñPreparation o f G I S based Master 
Plan Srikakulam Package -  XI  ULBs i.e. Ichapuram, Palakonda & Palasa kasibugaΦέ  
 
Directorate of Town and Country Planning (DT&CP) intends to seek consultancy services from agencies 
and now invites proposals to provide the following services: Consultancy Services for ñPreparation 
of GIS based Master Plan   for  Srikakulam Package -  XI  ULBs i.e. Ichapuram, Palakonda & 
Palasa kasibuga.ò  

1. More details area provided in the attached Terms of Reference.The Request for Proposal [RFP] 

invited from interested Consulting Firms for providing Consultancy Services for ñPreparation of 

GIS based Master Plan for Srikakulam Package -  XI  ULBs i.e. Ichapuram, Palakonda & 

Palasa kasibuga.ò  

 
2. as per the terms and conditions laid down in this Request for Proposal (RFP). 

 
3. A firm/consortium will be selected under Quality cum Cost-Based-Selection (QCBS) and 

procedures described in this RFP. 

4. The  RFP  includes the following documents: 

Section 1 -   Letter of Invitation 

Section 2 - Information to Consultants [Including Data Sheet] 

Section 3-  Prequalification - Standard Forms 

Section 4 -Technical Proposal - Standard Forms  

Section 5 - Financial Proposal - Standard Forms  

Section 6 - Terms of Reference 

Section 7 - Appendix 

5. Please acknowledge (DT&CP) at the following address by an email or in writing about the downloading 

of this RFP Document by your Consulting Firm ï 

 

 
 
                                                                                              Yours sincerely, 
 
 
 
 

Director Directorate of Town and Country Planning (DT&CP), Guntur. 

5th Lane, West Annapurna Nagar, Gorantla, Guntur Dt. Tel: 0863-2338555 

 Email:dtcp.ap@gmail.com,             

 website: www.dtcp.ap.gov.in 

 
Enclosure: 

Copy of Request for Proposal (RFP) along with Contract Agreement 

mailto:cupvuda@gmail.com
http://www.vuda.gov.in/
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SECTION 2: Information to Consultants  

2.1 Definitions 

(a) ñEmployer/Clientò means Directorate of Town and Country Planning and its representatives. 

(b) ñConsultantò means any entity or person that may provide or provides the Services to the Client under the 

Contract. 

(c) ñContractò means the Contract signed by the Parties and all the attached documents listed in its 

Clause 1, that is, the General Conditions (GC), the Special Conditions (SC), and the Appendices. 

(d) ñData Sheetò means such part of the Instructions to Consultants used to reflect specific assignment 

conditions. 

(e) ñEmployerôs Representativeò means the person / personnel of consultant appointed by the client to act 

as the Employerôs representative to oversee the activities of consultant from time to time and as directed 

by DT&CP. 

(f) ñDayò means calendar day. 

(g) ñGovernmentò means the Government of Andhra Pradesh. 

(h) ñInformation to Consultantsò (Section 2 of the RFP) means the document, which provides Consultants 

with all information needed to prepare their Proposals. 

(i) ñLOIò means the Letter of Invitation extended by the Client to the prospective Bidders. 

(j) ñPersonnelò means professionals and support staff provided by the Consultant Associate(s) 

and their associates and assigned to perform the Services or any part thereof. ñLocal Personnelò 

means such professionals and support staff who at the time of being so provided had their domicile inside 

the Governmentôs country. 

(k) RFPò means the óRequest for Proposalô prepared by the Client for the selection of Consultants. 

(l) ñServicesò means the work to be performed by the Consultant pursuant to the Contract. 

(m) ñAssociate(s)ò means any person(s) or entity with whom the Consultant delivers/provides 

any part of the Services. 

(n) ñTerms of Referenceò (ToR) means the document included in the RFP as Section 6 which explains 

the objectives, scope of work, activities, tasks to be performed, respective responsibilities of the 

Client and the Consultant, and expected results and deliverables of the assignment. 
(o) ñActò means Andhra Pradesh Town Planning Act, 1920. 

(p) ñURDPFIò means Urban and Regional Development Plan Formulation and Implementation (URDPFI) 

Guidelines, 2015 

 2.1.1 The proposal will be rejected for award if it determines that the Consultant 

recommended for award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive or coercive practices in competing for the contract in question. 

 2.1.2     A firm will be declared ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract if - it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for or in executing, a contract; and 

 2.1.3     The client will have the right to require that, a provision be included requiring consultants to 

permit DT&CP to inspect their accounts and records relating to the performance of the contract and to have 

them audited by authorized representatives of DT&CP. 
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 2.1.4     Consultants and their associates shall not be under a declaration of ineligibility for corrupt 

and fraudulent practices. Furthermore, the Consultants shall be aware of the provisions on fraud and 

corruption stated in the specific clauses in the General Conditions of Contract. 

 
 2.1.5     Consultants shall  furnish information on commissions and gratuities, if any, paid or to be paid to 

agents relating to this proposal and during execution of the assignment if the Consultant is awarded 

the Contract, in the Financial Proposal. 

 
 2.1.6   The Data Sheet indicates how long Consultantsô Proposals must remain valid after the submission 

date. During this period, Consultants shall maintain the availability of Professional staff nominated in the 

Proposal. The Client will make its best effort to complete negotiations within this period. Should the need 

arise; however, the Client may request Consultants to extend the validity period of their proposals. 

 
 2.1.7     Consultants who agree to such extension shall confirm that they maintain the 

availability of the Professional staff nominated in the Proposal, or in their confirmation 

of extension of validity of the Proposal, Consultants could submit CV of new staff, being 

proposed in replacement, who would be considered in the final contract, after the 

evaluation of the CV. Consultants who do not agree have the right to refuse to extend 

the validity of their Proposals. 

 

2.2 Eligible Bidder  
 
2.2.1  All bidders, either sole (firms / companies) or as a consortium, shall have to comply with 
the general, similar experience and financial eligibility criteria to be declared ñEligibleò. The 
general, similar experience and financial eligibility criteria have been elaborated in the Data Sheet.  
 
The consultants/firms already selected for the preparation of GIS based Master Plan (Package 
No. IV, V, VI,IX and XVIII) in response to the RFP issued by DTCP, Dated, 2nd May 2018 needs 
to propose separate set of Key experts to be considered as an eligible bidder for this assignment. 
 

 

2.3 Clarifications  and Amendment  of RFP Documents  
 
 2.3.1     Consultants may request clarification on any of the points contained in RFP documents 

up to the number of days indicated in the Data Sheet before the Proposal submission date. Any 

request for clarification must be sent in writing by paper mail, cable, facsimile, or electronic mail to the 

Clientôs address indicated in the Data Sheet. The Client will respond by cable, facsimile, or electronic mail 

to such requests and will upload the same in its official website as mentioned in the Data sheet.  

 
 2.3.2     At any time before the submission of Proposals, the Client may for any reason, whether at 

its own initiative or in response to a clarification requested by an invited firm, modify the RFP 

documents by amendment. Any such amendment shall be issued in writing through addenda. 

Addenda shall be uploaded in the official website of the Client as mentioned in the Data sheet. The Client 

may at its discretion extend the deadline for the submission of Proposals. 
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2.4 Method of selection  
 

2.4.1 Selection will be done on basis of 3-stage process. In the 1st stage, pre-qualification 
information submitted by interested Consultants in prescribed format will be evaluated. Only 
those who meet the pre-qualification criteria will qualify 1st stage and will be considered for 
2nd stage. In the 2nd stage, Technical Proposals will be opened and evaluated and Technical 
scores will be given. In the third stage, Financial Proposals of those Consultants who have 
a technical score of 75 points and above will be opened. The Consultant with the combined 
Technical and Financial H-1 score will be called for further discussions to sign a Contract 
Agreement.  

 
2.4.2 Interested consulting firms are requested to submit three-stage documents in separate 

sealed covers:  
 

1  Pre-Qualification  
2  Technical Proposal 
3.    Financial Proposal 

 

2.5  Preparation of  Proposal  

 
PART 1: Pre-qualification criteria 
 
Interested Consultants shall submit information in the prescribed Pre-Qualification Forms provided 
in Section 3 of this document. Only those Consultants whose responses are found satisfactory 
will be considered for evaluation of Technical Proposal. 

 
PART 2: Technical Proposal 
 
In preparing the Technical Proposal, consultants are expected to examine the submission of  

documents / formats / enclosures etc., comprising in this RFP in detail. Material deficiencies in 

providing the information may result in rejection of the proposal. The proposal shall be written in English 

only. 

 
During preparation of the Technical Proposal, consultants must give particular attention to the 

following: 

 
(a) The estimated person-months for the assignment are stated in the Data Sheet and in the 

Terms of Reference for information. The proposal evaluation, shall however, be based on the 

number of professional  staff months  estimated by the firm. RFP specifies the minimum 

number of positions and their person-months. They will not be changed. Bidders may add 

more as desired. However, additional positions will not be considered in evaluation. 

(b) Alternative professional staff shall not be proposed and only one Curriculum Vitae (CV) 

must be submitted for each position, and proposed professional staff must, have the 

minimum experience indicated in the data sheet. 

(c) A good working knowledge of the local language specified in the data sheet will be 

preferable for key professional staff on this assignment. Reports must be in English language 

only. 
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2.5.1 The Technical Proposal should provide information using the Standard Forms provided in 
Section 4 of this document only, using but not limited to the formats from TECH 1 to TECH 8, 
failing which the proposal may be summarily rejected which are as follows: 

 
(a) Any comments or suggestions on the ToR 

(b) The description of the approach and methodology including extent surveys and studies 

proposed to be undertaken 

(c) Presentation of work plan for performing the services, illustrated with bar charts of activities. 

(d) Composition of the proposed team, tasks assigned to each professional and the duration of their 

input. 

(e) Project Management and Team Organisation to deliver high quality study. 

(f) Recently signed CVs in blue ink on each page by the authorized representative submitting 

the proposal. Key information should include years with the firm and degree of responsibility held 

in various assignments. Photocopy or unsigned CVs shall not be evaluated. 

(g) Time estimates of the total staff inputs (professional and other support staff) for the services, 

supported by bar chart diagrams showing the time proposed by each professional staff member. 

(h) Any other information requested in data sheet and/or co n s ul t an t sô desires, Provided 

relevant to proposed study. 

 
 2.5.2 The Technical Proposal must not include any financial information. 
 
PART 3: Financial Proposal 
 
 In preparing the Financial Proposal, consultants are expected to take into account the requirements and 

conditions of the RFP documents. The Financial Proposal should be submitted in Standard Forms 

provided in Section 5 of this document only.. It should list all costs associated with the Assignment, 

including (a) remuneration to the staff and (b) rentals/fixed rates/reimbursable such as subsistence (per 

diem, housing), transportation (for mobilization and demobilization), services and equipment (vehicles, 

office equipment, furniture, and supplies), office rent, insurance, printing of documents, and surveys 

(traffic, home interview, etc), training, soft ware key, etc as components of this assignment. 

 

The Financial Proposal should clearly identify and include all the taxes, duties, fees, levies and other 

applicable taxes and show only GST separately. 

 
Consultants have to express the price of their services in the Local currency (Indian Rupees) only. 

 

2.6: Submission, Receipt and Opening of Proposals  
 
2.6.1 The original Proposal (including Pre-qualification, Technical Proposal and Financial Proposal) 

shall be prepared in indelible ink. Any corrections must be initialed by the person or persons who 
sign(s) the Proposals. 

 
2.6.2 An authorized representative of the consulting firm initials all pages of the Proposal.  The 

representativeôs authorization is confirmed by a written power of attorney accompanying the 
Proposal. 

 
2.6.3 The original and all copies of the Pre-Qualification shall be placed in a sealed envelope clearly 
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marked ñPre-Qualificationò.  
 
2.6.4 Technical Proposal, including original and all copies shall be placed in a sealed envelope clearly 

marked ñTechnical Proposal,ò and the original and all copies of the Financial Proposal in a 
sealed envelope clearly marked ñFinancial Proposalò and warning: ñDo Not Open with the 
Technical Proposal.ò  Technical and Financial envelopes shall be placed into an outer envelope 
and sealed. This outer envelope shall bear the title ñTechnical and Financial Proposalò. This 
envelope along with Pre-Qualification envelope will be placed in another envelope, sealed and 
clearly showing the name of the assignment, the submission address, and town for which the 
proposal is submitted. 

2.6.5 The completed Pre-qualification, Technical and Financial Proposal must be addressed to the 

Director, DT&CP (as per the detailed address given in Data Sheet) and labeled ñProposal for 

Consultancy Services for óPreparation of GIS based Master Plan for Srikakulam Package 

-  XI  ULBs i.e. Ichapuram, Palakonda & Palasa kasibuga. And should reach the client on 

or before the time and date specified.  Any Proposal received after the closing time for 

submission of proposals shall be returned unopened. 

2.6.6 After the deadline for submission of proposals the Pre-qualification envelope shall be opened 
immediately by the Consultancy Evaluation & Review Committee (CERC). If the CERC desires, 
the short-listed consultants may be called for power-point presentation. The information will be 
evaluated. The Technical Proposal of only the qualifying Consultants will be opened after pre-
evaluation process. The Financial Proposal shall remain sealed until technical capability 
statement of all submitted proposals is prepared and consultants short-listed. The consultantôs 
representative may opt to be present during the financial bid opening.  The date will be 
conveyed by the consultant to the client in advance.  

2.6.7 One soft copy of Pre-qualification and Technical Proposal, in PDF format on CD/USB Flash Drive, 

should also be placed in the cover containing Technical Proposals. 

 
2.6.8 The technical proposals must be accompanied with a non-refundable processing fee of Rs. 

10,000/- (Rupees Ten Thousand only) in the form of a bank draft drawn in favour of Managing 

Director, APUFIDC , payable at Guntur. 

 
2.6.9 The Technical Proposal should be accompanied with an Earnest Money Deposit (refundable for all 

non-successful bidders) of Rs. 2,00,000/- (Rs. Two Lakhs only) in the form of bank draft drawn 
in favour of Managing Director, APUFIDC, Payable at Guntur. 

 
 

2.7: Refund/Adjustment of Earnest Money:  
  

¶ Earnest money of the successful bidder(s) shall be refunded with the final payment 
to the Consultant. 

¶ Earnest money of the unsuccessful bidder(s) shall be refunded within two months 
after finalization of selected bidder. 
 

2.8: Proposal Evaluation  
 
2.8.1 General 
 
From the time the bids are opened to the time the contract is awarded, if any consultant wishes to 
contact the Client on any matter related to its proposal, it should do so in writing at the address indicated.  
Any effort by the firm to influence the Client in the Clientôs proposal evaluation, proposal comparison or 
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contract award decisions may result in the rejection of the consultantôs proposal. 

 
 2.8.2 Evaluation of Pre-Qualification Forms 
 
The evaluation committee appointed by the client shall evaluate the Pre-Qualification Forms on the 

basis of their audited turnover and desired experience given in the data sheet.   

 

2.8.3 Evaluation of Technical Forms 

 
The Evaluation Committee appointed by the client shall carry out evaluation of Technical Proposals. 
The evaluation criteria are point / marks system based as specified in the data sheet. Each responsive 
proposal shall be attributed a technical score. The bidder scoring 75 marks in their Technical Proposal 
shall be considered for opening of their financial proposal. 

 
2.8.4 Evaluation of Financial Proposal: 

 
After the evaluation of Technical Proposal is completed, the Client may notify those consultants 

whose Technical Proposals were considered non-responsive / not qualifying as per RFP Terms of 

Reference, indicating that their Financial Proposals will be returned unopened after completing the 

selection process. 

 

The Client shall simultaneously notify the consultants that have secured the minimum qualifying mark, 

indicating the date and time set for opening the Financial Proposals. The opening date should allow 

Consultants sufficient time to make arrangements for attending the financial bid-opening meeting. The 

notification may be sent by a registered letter, facsimile, or electronic mail. 

 
The Financial Proposals shall be opened in the presence of the consultants / authorized representatives 

who choose to attend. The name of the consultant, the technical scores, and the proposed prices shall be 

read aloud and recorded when the Financial Proposals are opened. The Client shall prepare minutes 

of the financial bid opening. 

 
The evaluation committee will (a) correct any computational or arithmetical errors, and 

(b) adjust the prices if they fail to reflect all inputs included for the respective activities or items in the 

Technical Proposal. In case of discrepancy between (i) a partial amount (sub- total) and the total 

amount, or (ii) between the amounts derived by multiplication of unit Price with quantity and the 

total price, or (iii) between words and figures, the former will prevail. 

 
In case of discrepancy between the Technical and Financial Proposals in indicating quantities of 

input, the Technical Proposal prevails and the evaluation committee shall correct the quantification 

indicated in the Financial Proposal so as to make it consistent with that indicated in the Technical 

Proposal, apply the relevant unit price included in the Financial Proposal to the corrected quantity, 

and correct the total Proposal cost. 

 
The price bid to be considered for evaluation shall include GST and all the other applicable taxes, if any. 

 
The percentage marks allocated to the lowest evaluated Financial Proposal will be 100 and to the other 

bids will be as calculated in comparison to the lowest Financial Proposal 

 
On completion of Evaluation of Technical and Financial Proposals, final ranking of the proposals will 
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be determined by giving weightage to Technical and Financial Proposal, as specified in the Data Sheet. The 

firms will be ranked based on their weighted score. The firm achieving the highest combined technical and 

financial score (H-1) will be invited for the contract negotiations. 

 

2.9 NEGOTIATIONS 
 
Prior to the expiration of period of validity of proposal, DT&CP shall notify the successful firm who 

submitted the highest scoring proposal in writing through registered letter, facsimile or email and 

invite them to negotiate the contract. 

  

 Negotiations normally take two to five days. The invited consultant will, as a pre-requisite for 

attending negotiations, confirm availability of all nominated experts/key personnel and satisfy 

other pre-negotiation requirements as may be specified by DT&CP. The aim is to reach agreement 

on all points, and initial a draft contract by the conclusion of negotiations. 

 

Negotiations shall commence with a presentation on Technical proposal on the proposed 
methodology (work plan), staffing and any suggestions, which may have been made to improve 
the ToR. These will be discussed. Agreement must then be reached on the final TOR, the staffing 
which shall indicate staff months, logistics and reporting. These documents then can be 
incorporated in the contract as "description of services". Special attention shall be paid to clearly 
defining the required inputs and facilities required from the Authority to ensure 

satisfactory implementation of the assignment. The Authority shall prepare minutes of 

negotiations, which will be signed by the Authority and consultant. 

 

It is the responsibility of the Consultant, before starting financial negotiations, to contact 
the local tax authorities to determine the local tax amount to be paid by the Consultant 
under the Contract. The financial negotiations will include a clarification (if any) of the 
firm's tax liability in the Authority's country, and the manner in which it will be reflected 
in the Contract; and will reflect the agreed technical modifications in the cost of the 
services. Unless there are exceptional reasons, the financial negotiations will not involve 
any discussions on neither the remuneration rates for staff nor other proposed unit rates 
Changes agreed upon shall then be reflected in the financial proposal, using proposed 
unit rates (no negotiation of the unit rates, including the man month rates). 

 

The negotiations shall be concluded with a review of the draft Contract. The Director, 
DT&CP and the firm will finalize the agreed contract. 

 

If negotiations fail, the Director, DT&CP will invite the second ranked consultant, 

whose proposal received the second highest score(H-2), to negotiate the contract. 
 
 2.10 Award of Contract 

The Client shall award the Contract to the selected Consultant by Issuing a Letter of Intent. 
 
On award of the consultancy, the Consultant should be required to enter into an agreement with Client for the  

successful  completion  of    the  Consultancy  as  per  the  Terms  and  Reference. 

 
The successful firm with whom the contract is signed is expected to commence the assignment on 

the date and at the location specified in the data sheet. 
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The Client will provide the relevant data/reports available. Collecting any other data relevant to the assignment 

will be the responsibility of the consultants. The Client will provide the necessary introductory letter to get 

information from other concerned agencies/departments, wherever applicable. 

 
Termination of the Contract will be in accordance with provisions of the Para 2.6 of General Conditions of 

Contract and will be blacklisted to perform any other assignment related to Master Plan preparation with the 

said Client. In case of dispute the matter will be referred to an arbitrator as specified by the Client. 

 

2.11 Confidentiality 

Information relating to evaluation of proposals and recommendations concerning awards shall not be 

disclosed to the consultants who submitted the proposals or to other persons not officially 

concerned with the process, until the winning firm has been notified that it has been awarded the 

contract. 

 
 2.12 Other Conditions of Payment 

 
No separate TA/DA would be payable in addition to Consultancy fee. 
 
The TDS and other taxes as applicable under the law would be deducted by the Client from the 
amount payable as Consultancy fee. 
 
In case of delay in the conduct of consultancy services within the time fixed or in the event of 
repudiation of the contract, the Client reserves the right to recover liquidated damages, including 
administrative expenses, for breach of contract, a sum equivalent to 0.5% (half percent) of total 
contractual value, which the Consultant has failed to deliver within the period fixed for delivery for 
each week or part thereof during which delivery is in arrears subject to an overall ceiling of 10% 
of the total contract price. 
 
 The successful bidder will have to provide a Performance Guarantee for 10% of the Consultancy 

fee at the time of signing the Contract Agreement as per the following details: 

 
¶ The Performance guarantee is to be valid upto one year from date of approval of Draft Master Plan. 

¶ This shall have to be furnished by the Consultant within 15 days from the date of issue of a letter 

accepting the offer of the assignment. 

¶ The performance guarantee shall be submitted in the prescribed form (Annexure-V ) from any scheduled 

commercial bank appearing in the second schedule of RBI incorporated in India. 

¶ The Performance Guarantee Bond and/or any amendment thereto shall  be executed on a stamped 

paper of requisite money value in accordance with Indian laws. 
¶ No other form of Guarantee shall be acceptable. 
 
 2.13 Right of Rejection 

 
 DT&CP reserves right to reject any or all proposals, to waive any informality in such proposals, to 

request new proposals, to revise the RFP prior to, and including, the pre- proposal meeting date, to 

proceed to do the work otherwise, withdraw this RFP, not award the work, or not award a portion of 

work at any time. The receipt of proposals shall not in any way, obligate the DT&CP to enter into a 

consultancy agreement, or any other contract of any kind with the consultant. All submitted copies of 

the proposals shall become the property of   DT&CP. 
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 2.14 Data Sheet 
 

SL. 

NO. 

 
DETAILS 

1 Name of the Assignment: CONSULTANCY SERVICES FOR ñPREPARATION OF GIS based 
MASTER PLAN FOR  Srikakulam Package -  XI  ULBs i.e. Ichapuram, Palakonda & Palasa 
kasibuga. 

2 Name of the Client: The Director, Directorate of Town and Country Planning (DT&CP), 

Srikrishna Enclave , West Annapurna Nagar, 5th Lane, 4/7 Inner Ring Road, Gorantla, 

Guntur- 500034. 

Phone # 0863-2338555 

Email: dtcp.ap@gmail.com Website: www.dtcp.ap.gov.in 

3 Method of Selection of the Consultant for the Assignment: Quality & Cost Based Selection 
(QCBS) Method. 

4 Information on óKey Datesô for the Request for Proposal (RFP) 

¶ Date for calling of bids:                      29 th August 2018 

¶ Last date for submission of Queries: 4th     September 2018 

¶ Date for Pre-Bid meeting: 7th    September 2018 

¶ Last Date for Submission of Bids & Time: 10th  September 2018 

¶ Date for opening of Technical Proposal: 17th  September 2018 

¶ Date for Opening of Financial Proposal: 27th September 2018 
 

5 Financial Proposal has to be submitted together with Technical Proposal :Yes (QCBS 
Method) 

6 Technical and Financial Proposals remain valid for 90 days after the 
respective submission date. 

7 Queries & Clarifications may be accepted by DT&CP at least óFour (4) Daysô prior 

to the date of the Pre-bid Meeting, ie., by 07/09/2018, beyond that clarifications 

will not be entertained. The contact address for any clarifications in writing: The 

Director, Directorate of Town and Country Planning (DT&CP), ), Srikrishna Enclave , 

West Annapurna Nagar, 5th Lane, 4/7 Inner Ring Road, Gorantla, Guntur- 

500034. 

Phone # 0863-2338555 

Email: dtcp.ap@gmail.com Website: www.dtcp.ap.gov.in 

8 All Correspondence / Proposals shall be submitted in English only. 

9 Consortium / JV Allowed ï Yes; 
Maximum Consortium / JV Members Allowed ï TWO (2) 

(a) Association of one firm in two/multiple consortiums is Not allowed. 

SL. 

NO. 

 
DETAILS 

10 Amounts payable by the Client to the Consultant under the contract to be subject to local 
taxation: Yes. 

11 Consultant to state local cost in the national currency ( ): Yes. 

mailto:cupvuda@gmail.com
http://www.vuda.gov.in/
mailto:cupvuda@gmail.com
http://www.vuda.gov.in/
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13 Financial Proposal to be submitted in sealed envelope: Yes 

14 The minimum technical score required to pass is ó75ô from a maximum of 100 Points 

15 To be eligible for evaluation of its Proposal, the Applicant shall fulfill the following 
(Pre-qualification criteria): 
Technical Capacity: The consultants shall have experience in respect of similar projects 

which includes, preparation of Master Plan/General Town Planning 

schemes/Metropolitan Development Plan/Any other Development plan/ Regional and 

Sub-Regional Plans as mentioned below:-(Minimum of 3 projects)  

*Preparation of at least one GIS based Master plan /GTP Scheme is mandatory in 

which the project area shall not be less than 50 Sq. Kms. 

*  At least Two Master plan project from similar category projects as mentioned 

above should be Completed with proof of completion certificate or the approved 

Government Orders. 
Financial Capacity: The Applicant shall have received a minimum income of Rs.10 
(Ten) Crore per annum from professional fees during each of the 3 (three) financial 
years preceding the Proposal Due Date. For the avoidance of doubt, professional fees 
hereunder refer to fees received by the Applicant for providing advisory or consultancy 
services to its clients and this shall not include fees received from audit and tax services. 

In the case of a Consortium/JV, all consortium members may jointly meet this condition. 

16 The consultants/firms already selected for the preparation of GIS based Master Plan 
(Package No. IV, V, VI,IX and XVIII) in response to the RFP issued by DTCP, Dated, 2nd 
May 2018 needs to propose separate set of Key experts to be considered as an eligible 
bidder for this assignment. 

17 Quality-Cost Ratio (Applicable for QCBS Techno-Commercial Evaluation only):70:30 

16 For any further queries contact: The Director, Directorate of Town and Country Planning 

(DT&CP), Srikrishna Enclave , West Annapurna Nagar, 5th Lane, 4/7 Inner Ring 

Road, Gorantla, Guntur- 500034. 

Phone # 0863-2338555 

Email: dtcp.ap@gmail.com Website: www.dtcp.ap.gov.in 

17 All the personnel shall have working knowledge of English and all the reports shall be written 
in English. 

(a) Each Key Staff proposed shall be associated with only one consultants/consortium/JV an if the 

same member is proposed by two firms, the CV of the person so proposed will not be considered 

for evaluation in both the firms; 

(b) Estimated number of professional person-months required for the assignment: 31 Person-

months for Key Professionals/Personnel, and 36 Person-months for Technical Support 

Staff. 
(c) Local Language is Telugu. 

18 The Selected Bidder will be provided with the following details: 

(a) Available GIS Base Maps Layers in Vector Format. 
(b) Existing Master Plan for the ULBs if any in hard/soft copy. 

(c) Soft copies/original digital data on Satellite Imagery, procured by DT&CP/DMA 

from National Remote Sensing Centre (NRSC), Hyderabad, India. 
(d) AP Town Planning) Act 1920. 
(e) Introduction letters to all concerned government departments/agencies for 

obtaining necessary information/data. 

(f) Assistance in consultation with major stakeholders. 

mailto:cupvuda@gmail.com
http://www.vuda.gov.in/
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(g) Soft copy and/or hard copy of layouts approved by Directorate of Town and Country 

Planning (DT&CP) and Urban Development Authorities. 
(h) All Change of Land Use proposals approved by Government. 

Base Map and Satellite Imagery: 
(a) DT&CP/DMA procured Satellite imagery with 0.6m resolution from National 
Remote Sensing Centre (NRSC) Hyderabad, India (An Institution of Government of 
India), covering the ULB 

boundary and the extended area. Hence the bidders, while quoting the financial bids, shall 
not include the cost of Satellite Imagery. 
(b) The Satellite imagery procured is ñWorld View ï 2 Imagery (4 band + 
Panchromatic Bundle) covering óULB Areaô including óExtended Areaô of 2 kms buffer from 
the ULB boundary for the year 2013. 

(c) The Soft copy of the Satellite Imagery will be handed over to the Client after 

successful completion of the consultancy services and shall not be utilized for any other 

purpose by the consultant. 

Scale for Preparation of GIS based Master Plans: 

1. Master Plan ï 1:8000, 1:2000 

2. Ward wise Maps ï 1:1000 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

19 The expected date of commencement of consultancy services: After Finalization of Contract 

and work order is issued(Date of Work order) . 

20 The Consultancy is to be completed within 0 6 Calendar Months from the date of 

commencement of the consulting services. The firm shall initiate the services within two weeks 

from of signing of the Contract Agreement. 
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KEY PROFESSIONALS 

The minimum required credential/experience of proposed key staff is: 
 
Sl. 
No. 

Key 
professional 

Qualifications Area of Specific Expertise Man Month 

1. Team Leader/ 
Urban Planner 

Post Graduate in 
Urban and 
Regional 
Planning with 15 
yearsô experience 

Shall have experience as Team 
Leader/Project Director in 
formulation of master plans, regional 
plans, area plans, town planning 
schemes with leadership qualities to 
lead the team 
Effectively. 
 

 
 

06 

2. GIS Expert M.Tech in Geo- 
Informatics with 
08 yearsô 
experience 

Experience in developing and 
managing geo-databases is 
essential. Strong practical 
experience in GIS software tools like 
ArcMap, ERDAS and other 
platforms. Preparation of base maps, 
spatial attribute data 
collection and vetting of maps. 

 
 

 
05 

3. Transport 
Planner 

Post Graduate
 in 
Transport 
 Planning 
from   an
 accredited 
university/college 
with  08  
 yearsô 
experience 

Experience in preparation of 
transport plans, city circulation plans, 
mobility plans, etc. and conducting 
traffic and transport surveys. 

 
 

04 

4. Socio- 
economic 
Expert 

Post Graduate
 in 
Statistics/ 
Sociology/ 
Economics/ 
Geography from 
an accredited 
university/college 
with  08
 yearsô 
experience 

Experience in collection of field data 
and socio-economic surveys, 
analysis of socio-economic data of 
cities/towns at local level, 
projections, creation of urban 
database using secondary sources. 

 
 

 
04 

5. Environmental Post Graduation 
in 
Environmental 
Planning/Engine
ering/ 
Science from
 an 
accredited 
college/University 
with 08 years
 of 
Experience 

Experience in preparation of 
Strategic Environmental plan, 
EIA and EMP in area 
development/infrastructure 
projects. Should be familiar with 
safeguard policies of national and 
international funding agencies 

 

 Specialist  

   

  04 
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6. Water Supply- Degree
 i
n 
Environmental 
Engineering/
 Civ
il 
Engineering from 
an 
Accredited 
college/University 
with 08 years
 of 
Experience 

Experience in planning/designing 
of integrated infrastructure(water 
supply, sewerage and sanitation, 
drainage) of metro politan cities/ 
urban areas/ industrial regions of 
similar   magnitude   as   well  as 
experience in planning and 
management of 
municipal/industrial 
solid/effluent waste. 

 

 Sewerage and  

 Solid Waste  

 Management  

 Specialist 
05 

   

   

  Experience in financial analysis and 
modeling of infrastructure projects, 
bid process management of 
infrastructure project. Experience in 
municipal finance assignments will 
be preferable. 

 

    

7. Financial 
Analyst cum 
Resource 

Post Graduation 
in Finance/ 
Business 
Administration 
from an 
accredited 
college/Universit
y with 05 years of 
experience 

 

 Mobilization 03 

 Expert  

   

   

     
Total person-month of key experts 31 
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KEY TECHNICAL SUPPORT PROFESSIONALS 

The minimum required credential/experience of proposed key support staff is: 
 
Sl. 
No. 

Key Support 
professional 

Number of 
Professionals 

Qualification and Experience Man Month 

 
1 

Architect 
Urban 
Planner 

 
2 

B. Arch with P.G Urban 
Planning and having 3 years of 
relevant work Experience 

 
12 

 
 
3 

 
 
GIS 
Specialist 

 
 
2 

P.G in Remote Sensing and 
GIS from an Accredited 
University/ College and having 
3 years of work experience in 
GIS/ Remote 
sensing in Urban/regional 
planning sector 

 
 
12 

 

4 

 
Infrastructure 
Experts 

 

2 

B. Civil from an Accredited 
university and having 3 years 
of 
experience in Urban 
infrastructure planning and 
Designing 

 

12 

Total person-month of Support Staff 36 

 
Note: Consultant will appoint other Non Technical support staff for survey/study 
duration. 
 
 The percent distribution of points for qualifications and competence of the key professional staff for the 

assignment are:

(i) General qualifications 20% 

 Educational Qualification 20% 

(ii) Relevant experience for the 
project 

80% 

 Total Experience 20% 
Relevant to the project 60% 

Total Weight 100% 
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2.14 The evaluation Criteria are as follows:- 

 
No. Criteria Total points 
1. Specific experience of the consultant firm related to the 

Assignment 
20 

a. Similar assignments (Maximum 4 of 2 marks each) 
Includes preparation of Master Plan/Structure Plan/Development 
plan Regional and Sub-Regional Plans. Documentary evidence 
such as proof  of submission of at-least Draft Master Plan/ 
Development Plan/ Regional and Sub-regional Plans along with few 
pages of contract agreement/letter of award from Authority/ Client 
needs to be enclosed. 

08 

b. Experience and capabilities of the consulting firm 12 

 Experience of working on master plans / DPRs for industrial estates 
/ special economic zones /special investment zones / ports/Tourism 
development plan 
(One point/ assignment, Maximum 2 assignments) 

 
2 

Experience of working on City Mobility Plan/ Transportation 
development 
and management plan (One point/ assignment, Maximum 2 
Assignments) 

2 

Experience of working on Municipal Finance Management and 
Revenue 
augmentation assignments of the city/City Development Plan. (One 
point/ assignment, Maximum Two Assignments) 

 
2 

Experience of working on GIS based base map preparation 
including ground truthing for various urban utilities/ GIS Based data 
collection and updatation for Municipal Property Tax improvement. 
Documentary evidence, at least, copy of few pages of contract 
agreement/letter of award from Authority need to be enclosed. . 
(One point/ assignment, Maximum Two Assignments) 

 

 
2 

 Experience of working on Environment Management Plan/ 
Environmental Impact study of infrastructure Projects/watershed 
development projects/Rehabilitation and Resettlement Projects for 
large scale infrastructure 
projects (One point/ assignment, Maximum Two Assignments) 

 
2 

 Experience of working on Slum Redevelopment Plan/ Housing and 
Real estate development projects/ Market assessment for Housing 
demand and Gap Analysis/ Land/ Property valuation assignments 
(One point/ 
assignment, Maximum Two Assignments) 

 
2 

   
2. Adequacy of the proposed work plan in response to ToR 30 
a. Understanding the ToR 10 
b. Methodology suggested 10 
c. Adequacy of the proposed work plan 10 
3. Qualifications and competence of the key professional staff for 

the assignment 
50 

a. Team Leader/ Urban Planner 12 

b. GIS Expert 10 
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c. Transport Planner 10 

d. Socio-economic Expert 6 

e Environmental Specialist 6 

f Water Supply-Sewerage and Solid Waste Management Specialist 6 

 Total Score 100 Points 

Note:- 
 
¶ The resume of the Technical Support staff will not be considered for evaluation. However, desired 

qualification and experience criteria needs to be fulfilled. 

¶ Project shall not be repeated for the purpose of marking. 

¶ For all the submitted projects under ñsimilar assignment categoryò, documentary evidence such 
as LOI along with the documentary evidence for submission of draft stage deliverable is required 
for taking into consideration for evaluation.  

¶ LOI along with the documentary evidence in the form of some pages of contract agreement is  
must for other than ñSimilar Category Projectsò. 

2.14.2 The minimum technical score St required to pass is: 75 Points 
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SECTION 3: Pre-Qualification - Standard Forms  

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      

 
[Letterhead of Consultant] 
 
To  
Director 

Directorate of Town and Country Planning  

Sri Krishna Enclave, West Annapurna Nagar, 

5th Lane, 4/7 Inner Ring Road, Gorantla,  

Guntur - 500034 

Tel: 0863-2338555 

Email: dtcp.ap@gmail.com  

Website: www.dtcp.ap.gov.in 

 
Sub:  Consultancy Services for ñGIS-based Master Plan Formulation for Srikakulam 

Package -  XI  ULBs i.e. Ichapuram, Palakonda & Palasa kasibuga. 
 in Andhra Pradesh stateò ï Submission of Pre-Qualification.  
 
Sir, 
 
We, the undersigned, offer to provide the consulting services for the above assignment 
in accordance with your Request for Proposal vide advertisement dated [Date]. We are 
hereby submitting our Proposal for the GIS-based Master Plan Formulation for 
Srikakulam Package -  XI  ULBs i.e. Ichapuram, Palakonda & Palasa kasibuga. 
in Andhra Pradesh State.  
 
 
We have gone through the RFP documents and understand the terms and conditions.  

We understand that you are not bound to accept any proposal you receive. 
 
  
Yours sincerely, 
 
 
Authorized Signature: 
Name and Title of Signatory: 
Name of Firm: 
Address: 
 
Encl:  1.  Pre-Qualification (in sealed cover)  

2. Demand Draft of Rs. 10,000/- towards processing fee  
3. Technical & Financial Proposal (in sealed cover) 

 
 
 
 
 
 

mailto:cupvuda@gmail.com
http://www.vuda.gov.in/
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Pre-qualification ï Standard Forms 
3A. General 
 
FORM-TECH A 
  
1. Name of the consulting firm  
 
2. In case of consortium, name of other partners of the consortium  
 
3. In case the consulting firm is a subsidiary of a larger organization, please write the 

name of the parent organization  
 
4. Consulting firmôs registered address in India  
 
5. Consulting firmôs address for correspondence regarding this project, including phone 

numbers (mention city code), fax numbers and email addresses  
 
6. Details of the authorized signatory of the consulting firm for communication regarding 

this project  
 

¶ Name  
¶ Designation  
¶ Contact details of the authorized signatory  
¶ Office Phone (Direct Line/ Extension) Number  
¶ Fax Number  
¶ Mobile Phone Number  
¶ Email Id  

 
3B Average Annual Turnover  
FORM-TECH B 
 
 Average Annual Turnover of Applicant (All Consortium Partners in case of 
JV/Consortium ïattach a separate sheet for each member of JV) 
 

Sr No Financial Years 
Revenue from Consultancy Services 
(INR) 

1 FY 2015-16:  

2 FY 2016-17:  

3 FY 2017-18  

 
[Average Annual 
Turnover] 

[indicate sum of above divided by 3] 

 
 
Certificate from the Statutory Auditor 
 
This is to certify that [name of company] [registered address] has received the payments 
shown 
above against the respective years. 
Name of Authorized Signatory 
Designation 
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Name of firm 
Signature of Authorized Signatory 
      Seal of Audit firm  
Note: 

I. Only those firms should apply whose turnover is not less than Rs.10 Cr. for each of last 3 
consecutive financial years.  

II. In case of a consortium, above form has to be submitted for each consortium member and 
Minimum Eligibility Criteria for  revenue may be satisfied by any member of consortium/JV 
or all members of the consortium/JV jointly. 

III. In case the Consultant does not have a statutory auditor, it may provide the certificate from 
its Chartered Accountant. 

IV. If 2017-2018 accounts are still being audited, please provide provisional figures. 
 

 
3B. Requisite projects for Pre-Qualification  
FORM TECH-C 
 
The consultants shall have experience in respect of similar projects which includes, preparation 

of Master Plan/General Town Planning schemes/Metropolitan Development Plan/Any other 

Development plan/ Regional and Sub-Regional Plans. (Minimum of 3 projects)  

*Preparation of atleast one GIS based Master plan /GTP Scheme is mandatory in which 

the project area shall not be less than 50 Sq.Kms. 

*At least two Master plan project should be Completed with proof of completion certificate 

or the approved Government Orders. 

 
  
Sl. 
no. 

Name of 
Project 

Client 
Name 

Type of 
project 

Location of 
Project 

Value of the 
Project (in 
Rs.) 

Stage of project execution 
 

(completed/ 
under 
progress) as 
on date 

Year of 
completion if 
applicable 

1        

2        

3        

4        

5.        

 
 
 3C. Format for Joint Bidding Agreement (in case of JV / Consortium) 
FORM TECH-D 
 
(To be executed on stamp paper of appropriate value) 
 
THIS JOINT BIDDING AGREEMENT is entered into on this the [date in words] day of 
[month in 
words] [year in ñyyyyò format]. 
AMONGST 
 
1. [COMPANY NAME], a company incorporated under the Companies Act, 1956 and 
having its 
registered office at [registered address] (hereinafter referred to as the ñFirst Partò which 
expression shall, unless repugnant to the context include its successors and permitted 
assigns); 
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AND, 
 
2. [COMPANY NAME], a company incorporated under the Companies Act, 1956 and 
having its 
registered office at [registered address] (hereinafter referred to as the ñSecond Partò 
which expression shall, unless repugnant to the context include its successors and 
permitted assigns); 
 
The above mentioned parties of the [FIRST, SECOND AND THIRD] PART are 
collectively referred to as the ñPartiesò and each is individually referred to as a ñPartyò. 
WHEREAS, 
 
a) Director Town And Country Planning having its office at the Gorantla, Guntur 
(hereinafter referred to as the ñAuthorityò which expression shall, unless repugnant to 
the context or meaning thereof, include its administrators, successors and assigns) has 
invited proposals (ñthe Applicationsò) by its Request for Proposal No. XXXXXXXXXXXX 
dated 29th August , 2018 for appointment of consultant for Request for Proposal (RFP) 
for Preparation of GIS Based Master Plan for Srikakulam Package -  XI  ULBs i.e. 
Ichapuram, Palakonda & Palasa kasibuga (the ñConsultancyò). 
b) The Parties are interested in jointly bidding for the Consultancy as members of a 
Consortium and in accordance with the terms and conditions of the RFP document and 
other bid documents in respect of the Consultancy, and 
c) It is a necessary condition under the Consultancy document that the members of the 
Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with 
the Application. 
 
NOW IT IS HEREBY AGREED as follows: 
 
 
1. Definitions and interpretations: In this Agreement, the capitalised terms shall, unless 
the context otherwise requires, have the meaning ascribed thereto under the RFP 
2. Consortium 
 
a) The Parties do hereby irrevocably constitute a consortium (the ñConsortiumò) for the 
purposes of jointly participating in the selection process for the Consultancy. 
b) The Parties hereby undertake to participate in the Bidding process only through this 
Consortium and not individually and/ or through any other consortium constituted for this 
Consultancy, either directly or indirectly or through any of their Affiliates. 
 
3. Covenants: The Parties hereby undertake that in the event the Consortium is declared 
the selected Consultant and awarded the Consultancy, the Parties shall enter into a 
contract for consultancy services (ñContractò) with the Authority and for performing all 
obligations as the Consultant in terms of the Contract for the Consultancy. 
 
4. Role of the parties: The Parties hereby undertake to perform the roles and 
responsibilities as described below: 
 
a) Party of the First Part shall be the Member in Charge of the Consortium and shall 
have the power of attorney from all Parties for conducting all business for and on behalf 
of the Consortium during the selection process for the Consultancy and until the 
Effective Date under the Contract; 
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b) Party of the Second Part shall be [COMPANY NAME]; and 
 
Party of the First Part shall be the Member in Charge of the Consortium and shall have 
the power of attorney from all Parties for conducting all business for and on behalf of 
the Consortium during the selection process for the Consultancy and until the Effective 
Date under the Contract; 
Party of the Second Part shall be [role]; and 
 
5. Joint and Several Liability: The Parties do hereby undertake to be jointly and severally 
responsible for all obligations and liabilities relating to the Consultancy and in 
accordance with the terms of the RFP and the Contract, for the performance of the 
Contract. 
 
6. Member in-charge: Without prejudice to the joint and severe liability of all the Parties, 
each Party agrees that it shall exercise all rights and remedies under the Contract 
through the Member in Charge and the Authority shall be entitled to deal with such 
Member in Charge as the representative of all Members. Each Party agrees and 
acknowledges that: 
 
a) Any decision (including without limitation, any waiver or consent), action, omission, 
communication or notice of the Member in Charge on any matters related to the 
Contract shall be deemed to have been on its behalf and shall be binding on it. The 
Authority shall be entitled to rely upon any such action, decision or communication from 
the Member in Charge; 
 
b) consolidated invoices for the services in relation to the Consultancy performed by all 
the Members shall be prepared and submitted by the Member in Charge and the 
Authority shall have the right to release payments solely to the Member in Charge and 
the Authority shall not in any manner be responsible or liable for the inter se allocation 
of payments, works etc. among the Parties; 
 
c) any notice, communication, information or documents to be provided to the Consultant 
shall be delivered to the authorized representative of the Consultant (as designated 
pursuant to the Contract) and any such notice, communication, information or 
documents shall be deemed to have been delivered to all the Parties. 
 
7. Representation of the Parties: Each Party represents to the other Parties as of the 
date of this Agreement that: 
 
a) Such Party is duly organized, validly existing and in good standing under the laws of 
its incorporation and has all requisite power and authority to enter into this Agreement; 
 
b) The execution, delivery and performance by such Party of this Agreement has been 
authorised by all necessary and appropriate corporate or governmental action and a 
copy of the extract of the charter documents and board resolution/ power of attorney in 
favour of the person executing this Agreement for the delegation of power and 
authority to execute this Agreement on behalf of the Party is annexed to this 
Agreement, and will not, to the best of its knowledge: 
 
i. require any consent or approval not already obtained; 
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ii. violate any Applicable Law presently in effect and having applicability to it; 
iii. violate the memorandum and articles of association, by-laws or other applicable 
organisational documents thereof; 
iv. violate any clearance, permit, concession, grant, license or other governmental 
authorisation, approval, judgement, order or decree or any mortgage agreement, 
indenture or any other instrument to which such Party is a party or by which such 
Party or any of its properties or assets are bound or that is otherwise applicable to 
such Party; or 
v. create or impose any liens, mortgages, pledges, claims, security interests, charges 
or Encumbrances or obligations to create a lien, charge, pledge, security interest, 
encumbrances or mortgage in or on the property of such Party, except for 
encumbrances that would not, individually or in the aggregate, have a material 
adverse effect on the financial condition or prospects or business of such Party so 
as to prevent such Party from fulfilling its obligations under this Agreement; 
c) this Agreement is the legal and binding obligation of such Party, enforceable in 
accordance with its terms against it; and 
d) there is no litigation pending or, to the best of such Partyôs knowledge, threatened to 
which it or any of its Affiliates is a party that presently affects or which would have a 
material adverse effect on the financial condition or prospects or business of such Party 
in the fulfilment of its obligations under this Agreement. 
 
8. Termination: This Agreement shall be effective from the date hereof and shall 
continue in full force and effect until the Effective Date under the Contract, in case the 
Consultancy is awarded to the Consortium. However, in case the Consortium is not 
selected for award of the Consultancy, the Agreement will stand terminated upon 
intimation by the Authority that it has not been selected and upon return of the Bid 
Security by the Authority. 
 
9. Miscellaneous 
a) This Joint Bidding Agreement shall be governed by laws of India. 
b) The Parties acknowledge and accept that this Agreement shall not be amended by 
the Parties without the prior written consent of the Authority. 
 
 
IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 
 
SIGNED, SEALED & DELIVERED 
 
For and on behalf of 
MEMBER IN-CHARGE by: [COMPANY NAME] 
[Signature] 
[Name] 
[Designation] 
[Address] 
SIGNED, SEALED & DELIVERED 
For and on behalf of 
SECOND PART by: [COMPANY NAME] 
[Signature] 
[Name] 
[Designation] 
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[Address] 
In presence of: 
1. [Signature, name and address of witness] 
2. [Signature, name and address of witness] 
 
Notes: 
1. The mode of the execution of the Joint Bidding Agreement should be in accordance 
with the procedure, if any, laid down by the Applicable Law and the charter documents 
of the executant(s) and when it is so required, the same should be under common seal 
or official seal of all members. 
2. Each Joint Bidding Agreement should attach a copy of the extract of the charter 
documents and documents such as resolution / power of attorney in favour of the 
person executing this Agreement for the delegation of power and authority to execute 
this Agreement on behalf of the Consortium Member. 
3. For a Joint Bidding Agreement executed and  issued overseas, the document shall 
be legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney has been executed. 
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Section 4.  Technical Proposal - Standard Forms  
 
 
Contents 
 

Form TECH 1 Technical Proposal Submission Form 

Form TECH 2 Firm/Consortiumôs Profile and Experience 

 
Form TECH 3 

Comments and Suggestions on the (a) Terms of Reference (b) on data 

services, and facilities to be provided by the employer; and (c) Appreciation of 

Assignment. 

 
Form TECH 4 

Description of the methodology and work plan for performing the assignment. 

Form TECH 5 Team and tasks assignment 

Form TECH 6 Format of Curriculum Vitae of Proposed Key Professional Staff. 

Form TECH 7 Staffing Schedule 

Form TECH 8 Work Schedule 
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FORM TECH 1: Technical  Proposal Submission Form 

Location 

: Date: 

 
 

To: 
 
Director 

Directorate of Town and Country Planning  

Sri Krishna Enclave, West Annapurna Nagar, 

5th Lane, 4/7 Inner Ring Road, Gorantla,  

Guntur - 500034 

Tel: 0863-2338555 

Email: dtcp.ap@gmail.com  

Website: www.dtcp.ap.gov.in 

 
Sir/Madam 
 

Subject: Consultancy Services for ó Preparation of GIS based Master Plans 
Srikakulam Package -  XI  ULBs i.e. Ichapuram, Palakonda & Palasa kasibugaô. 

 
We, the undersigned offer to provide the consulting services for the above in accordance with your 

Request for Proposal dated [Date], and our Proposal. We are hereby submitting our Proposal, 

which includes this Technical Proposal, and a Financial Proposal sealed under a separate envelope. 

 

We are hereby submitting our Technical Proposal and Demand Draft of Rs. ------/- towards Earnest 
Money in one envelope and a Financial Proposal sealed under a separate envelope. The Technical 
Proposal is also provided in a CD.  

 
If negotiations are held during the period of validity of the Proposal i.e., before [date], we undertake 

to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the 

modifications resulting from contract negotiations. 

 
We understand you are not bound to accept any Proposal you receive.  

Yours Sincerely, 

 
Authorized Signature (in Full and 
 
Initials) Name and Title of Signatory: Name of 

Firm: Address: 

 

 

 
Encl: As Mentioned above 

mailto:cupvuda@gmail.com
http://www.vuda.gov.in/
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FORM TECH 2: Firmsô profile and experience 

 

A. Consultantôs Organization 
 
(Provide not more than 5 pages ) 
 
B. Consultants Experience (Relevant Services carried out in the last Ten (10) Years that best illustrate 

qualifications, using the format below, provide information on each reference assignment for which your 

firm (Not exceeding more than 60 pages) 

 
Assignment Name: Country: 

Location within Country: Professional Staff Provided by Your Firm/ Entity 

(Profiles). 

Name of Employer: No. of Staff: 

Address: No. of Staff-Months: Duration of Assignment: 

Start Date (Month/ Year): Completion Date (Month/ Year): Approx. Value of Services (in 
Current INR): 

Name of Associated Consultants, if any: No. of Months of Professional Staff, provided by 

Associated Consultants: 

Name of Senior Staff (Project Director/ Coordinator, Team Leader) involved and functions performed: 

Narrative Description of Project: 

Description of Actual Services Provided by Your Staff: 

 
Firmôs Name:    
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FORM TECH 3: Comments and Suggestions of Consultants on the terms of reference and on 

data, services, and facilities to be provided by the Employer and appreciation of 

assignment 

 
 
 
 
A. On the Terms of Reference: 

1. 

2. 

3. 

4. 

5. 
 
 
B. On the Data, Services, and Facilities to be provided by the Employer 

1. 

2. 

3. 

4. 
5. 
 
 
C. Appreciation of Assignment 

1. 

2. 

3. 

4. 

5. 
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FORM TECH 4: Description of the Approach and Methodology and work plan for performing 

the assignment 

a) Technical Approach and Methodology. In this chapter, the consultants explain their 

understanding of the objectives of the assignment, approach to the services, methodology for 

carrying out the activities and obtaining the expected output, and the degree of detail of such output. The 

consultants shall highlight the problems being addressed and their importance, and explain the 

technical approach they would adopt to address them. The consultants shall also explain the 

methodologies they propose to adopt and highlight the compatibility of those methodologies with 

the proposed approach. 

 
b) Work Plan. In this chapter, the consultants shall propose the main activities of the assignment, 

their content and duration, phasing and interrelations, milestones, and delivery dates of the reports. The 

proposed work plan shall be consistent with the technical approach and methodology, showing 

understanding of the ToR and ability to translate them into a feasible working plan. A list of the final 

documents, including reports, drawings, and tables to be delivered as final output, shall be included 

here. The work plan should be consistent with the Work Schedule of Form TECH-8. 

 
c) Organization and Staffing. In this chapter, the consultants shall propose the structure and 

composition of the team. The consultants shall list the main disciplines of the assignment, the key expert 

responsible, and proposed technical and support staff. Detailed elaboration will be given in Tech form-7 

with further bifurcation on Home and field proposed for the key and Technical Support Staff. 
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FORM TECH 5: Team Composition and tasksô Assignment 
 
1. Key Personnel /Managerial Staff 
 

Sl. No. Name Proposed 
Position 

Total experience 
(years) 

Relevant 
experience in 
years 

 
1. 

    

2. 
3. 
4. 
.. 

.. 

 
 
2. Technical Support Staff 
 

Sl. No. Name Proposed Position Total experience 
(years) 

Tasks to be 
performed 

 
1. 

    

2. 
3. 
4. 
.. 

.. 
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FORM TECH 6: Format of Curriculum Vitae (cv) for Proposed Professional Staff 
 
Proposed Position: 
 
Name of Firm: 
 
Name of Staff: 
 
Profession: 
 
Date of Birth: 
 

Years with Firm/ Entity:                                         Nationality:   
Membership of Professional Associations:     
 
Detailed Tasks Assigned: 
 

 

 
Key Qualifications: 

[Give on outline of staff member's experience and training most pertinent to tasks on assignment. 

Describe degree of responsibility held by staff member on relevant previous assignments and give 

dates and locations.] 

Education 

[Summarize college/ university and other specialized education of staff member, giving names of schools, 

dates attended, and degrees obtained.] 

 
Employment Record: 

[Starting with present position, list in reverse order every employment held. List all positions held by staff 

member since graduation, giving dates, names of employing organizations, titles of positions held, and 

locations of assignments. For experience in last ten years, also give types of activities performed and 

Employer references, where appropriate.] 

Languages: 

[For each language indicate proficiency: excellent, good, fair, or poor, in speaking reading and writing] 

 
Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describes 

me, my qualifications, and my experience. 

  Date:                         [Signature of staff 

member or authorized representative of the Firm] Day/Month/Year 

 
 
Note: The maximum number of pages of a CV should not exceed over 5 (five) pages.
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FORM TECH 7: Staffing schedule for key professionals and technical support 
personnel 

 

N° Name 

Expertôs input (in person/month) per each Deliverable (listed in 
TECH-5) 

Total time-input  
(in Months) 

Positi
on 

 D-1  D-2  D-3 ........  D-...    Home Field 
Tota
l 

KEY EXPERTS               

K-1 

{e.g., 
Mr. 
Abbbb
} 

[Team 
Leader] 

[Home] [2 month]  [1.0]  [1.0]          

[Field] [0.5 m]  [2.5]  [0]         

K-2 

                 

              

K-3 

                 

              

 

                

 
              

N 

                 

              

           Subtotal    

NON-KEY 
EXPERTS 

                

N-1 

 

 

[Home] 
             

 

[Field] 
             

 

N-2 

                
 

              
 

 

                
 

              
 

n 

                
 

              
 

           Subtotal    

           Total    

 
1 For Key Experts, the input should be indicated individually for the same positions. 
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2 Months are counted from the start of the assignment/mobilization. One (1) month equals twenty two 

(22) working (billable) days. One working (billable) day shall be not less than eight (8) working 

(billable) hours. 

 
3 ñHomeò means work in any place other than Clientôs working place mentioned in the RfP. 
 
4. óFieldò means work carried out at a place mentioned in the RfP (Includes DTCP office Guntur,Cities of 

Srikakulam Package -  XI   ULBs i.e. Ichapuram, Palakonda & Palasa kasibuga in the 

state Of Andhra Pradesh for survey, workshops, meeting with ULB officials and DTCP) 

 
 
 
                           Full time input 

                           Part time input 

 
 
 
Signature 
  

(Authorized Representative) Full Name: 

  

Title:  

Address:    
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FORM TECH 8: Works schedule 

A. Field Investigation and Study Item 
 
S. No. Item of Work / Task / Sub- 

Task 

Month-wise Program (in form of Bar Chart) 

(1st, 2nd, etc. are months from the start of 
assignment) 

  1st 2nd 3rd 4th 5th 6th 7th    23rd 24th 

              

              

              

              

 
 
 
 

 
B. Completion and Submission of Reports 

 
*As indicated in ToR and may be additionally added by Consultants based on Approach and Method 

as required for the Assignment. (Consultants will indicate as per the requirement) 

S. No. Report* Programme (Date) 
1 Inception Report  
2 Reports  
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SECTION 5 
FINANCIAL PROPOSAL ï 
STANDARD FORMS 
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SECTION 5: Financial proposal ï standard forms 
 
Financial Proposal Standard Forms shall be used to prepare the Financial Proposal according to the 

instructions provided in the RFP. 

 
Form FIN 1: Financial Proposal Submission Form  

Form FIN 2: Summary of Costs 

Form FIN 3: Breakdown of Cost 
 
Form FIN 4: Breakdown of Remuneration 

 
Form FIN 5: Breakdown of   Reimbursable  Expenses  

Form FIN 6: Breakdown of Miscellaneous Expenses. 
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FORM FIN 1: Financial proposal submission form 
 
 
 

 
To: 
 
Director 

Directorate of Town and Country Planning  

Sri Krishna Enclave, West Annapurna Nagar,  

5th Lane, 4/7 Inner Ring Road, Gorantla,  

Guntur - 500034 

Tel: 0863-2338555 

Email:dtcp.ap@gmail.com  

Website: www.dtcp.ap.gov.in 

 
Sir/Madam 

Location:  

Date: 

 
 

 

Subject: Consultancy Services for ó Preparation of GIS based Master Plans for Srikakulam 

Package -  XI  ULBs i.e. Ichapuram, Palakonda & Palasa kasibuga. 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with your 

Request for Proposal dated [Date], and our (Technical and Financial Proposal). Our attached Financial 

Proposal is for the sum of (Amount in words and figures), which is inclusive of all applicable taxes.  

 
Our Financial Proposal shall be binding upon us subject to the modifications resulting from contract 

negotiations, up to expiry of the validity period of the Proposal, i.e., [Date]. 

 
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, 

we will strictly observe the laws against fraud and corruption in force in India namely "Prevention of 

Corruption Act 1988". 

 
We understand that you are not bound to accept any Proposal you receive.  

Yours Sincerely, 

 
Authorized Signature:[in Full and initials] 

 Name and Title of Signatory:  

Name of Firm:  

Address: 

mailto:cupvuda@gmail.com
http://www.vuda.gov.in/
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FORM FIN 2: Summary of costs 
 
 

 

S. No. Description 
Local Currency 
(INR) 

1 Remuneration  
2 Reimbursable Expenses, If any  
3 Miscellaneous Expenses  
4 Taxes Assessed and payable on fees/services provided by foreign 

Personnel, including duties on equipment imported, if any 
 

5 GST  
6 TOTAL COSTS (Inclusive of all Taxes)  
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FORM FIN 3: Breakdown of Cost 
 
 

 

Sl. No. Cost Component Local Currency (INR) 
1 Remuneration  
2 Reimbursable  
3 Miscellaneous Expenses  
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FORM FIN 4: Breakdown of remuneration 
 
 

 
 

 

Sl. No. 

 

Name 

 

Position 

 
Staff 

Months 

Remuneration  
Amount 

(INR) 

Indicate 
Currency 
(INR) 

Rate 

(INR) 

Amount 

(INR) 

1        
2        
3        
-        
-        

        
1        
2        
-        
-        
-        
Total Remuneration in INR 
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FORM FIN 5: Breakdown of reimbursable expenses 
 

 
 
*Consultants to add more rows as required. 

Sl. 
No. 

Description Unit Quantity Unit 
Price(INR) 

Amount(INR) 

1 Return Flights between  and    Trip    
2 Miscellaneous Travel Expenses Trip    
3 Subsistence Allowance Day    
4 Local Transportation Costs*     
5 Office Rent/ Accommodation, Clerical 

Assistance, etc. 
    

6 Surveys (cost of each survey listed in 

Table 2 of Section-6 of RFP, along with 

quantities is to be followed. In addition, 

consultants may add additional surveys and 
investigation, if needed) 

    

Total Reimbursable Expenses (INR) 
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FORM FIN 6: Breakdown of miscellaneous expenses 
 

 
 
 
Note: Add more rows as needed. 

Sl. 
No. 

Description Unit Quantity Unit 
Price(INR) 

Total Amount 
(INR) 

1 Office Supplies, Utilities and 
Communication 

    

2 Drafting reproduction of reports     
3 Office Furniture and Equipment:, 

Computers, etc. 
    

4 Software     
5 Training     
6 Office and establishment set up     
Total Miscellaneous Expenses (INR) 
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SECTION 6 

TERMS OF REFERENCE 
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SECTION 6: Terms of reference 
 
Introduction 

 

¶ The Srikakulam package XI is consisting of 3 urban local bodies I,e 
Ichapuram, Palakonda and Palasa kasibugga . 

a. Ichapuram is a 3rd  grade municipality with 36493 population with 
an extent of 25.28 sqkms the Master plan for Ichapuram was 
approved vide GO.MS.NO 474 MA, Dated 14/07/2008 with a plan 
period of 20 years. 

b. Palakonda  is a Nagar panchayat with 37152 population with an 
extent of 10.46 sqkms the master plan has to be taken up 

c. Palasa kasibugga is a 3rd  grade municipality with 57507 
population with an extent of 32.75 sqkms the master plan for 
Palasa kasibugga was approved vide GO.MS.NO 159MA ,Dated 
07/04/2010 with a plan period of 20 years. 

 

¶  DT&CP intend to seek the services of consultants for óPreparation of 
GIS based Master Plans Srikakulam Package -  XI  ULBs i.e. 
Ichapuram, Palakonda & Palasa kasibuga (hereinafter referred to as 
the Project).   

¶ Ichapuram,palakonda and palasa kasibuga are located at the border of Andhra 
pradesh and Orissa, they are rich in cultivation of paddy,coconut  and fish 
processing. Advantage of their location on coastal strech and eastern ghats 
they have potential for development of MSME Clusters and create employment 
oppurtunity for its residents.  

¶  If any Master Plans/ Draft Master Plans prepared by DTCP shall be obtained 
and incorporated in the Srikakulam Package -  XI  ULBs i.e. Ichapuram, 
Palakonda & Palasa kasibuga 

 
Objectives of the project 

 
The Project, though revision of existing Master Plan and Base layer available for the ULBs aims at 

sustainable development evolving development vision and road map for balanced socio- 

economic growth of region by regulating future spatial development to be envisaged for the horizon 

year, 2041. The Master Plan will be a constitutional instrument as it conforms to the provisions 

stated in the Andhra Pradesh Town Planning Act 1920. 

 
6.2.1 The specific objectives of the Master Plan is to prepare a consolidated plan after incorporating 

detailed study and analysis on the following recommendations given as under below: 

 Integration of Municipal limits and with extended area(AoI) proposed for 

development: 
Review of existing Master Plans of ULBs, Indicative Land-use Plans (ILUP), Local Authority Plans 
. Revise these plans for the horizon period up to 2041 and integrate with future growth areas to be envisaged 
in the Extended Area. The DTCP shall be involved in the presentations at base map level, existing land use 
level, transportation plan level and proposed land use map level. 

 A Road Map for regulating future growth: Prepare a Master Plan, in accordance with the said Act, 

envisaging a Land use Plan, considering potential growth and emerging development pressure and 

provide a road map/strategies for regulating future growth in a planned manner in entire Present and 
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proposed study area of the ULBs under this Package. 

 
 Environmental Sustainability: Prepare a sustainable Master Plan, avoiding potential adverse 

implications on existing environmental resources(air, water: both surface and ground, soil and other 

natural resources available) including long coast line, protected and regulated forests, ravines, 

sanctuaries/bio-diversity areas (If applicable), irrigated agriculture areas, water bodies (rivers, 

lakes/ponds), in compliance with CRZ regulations if applicable and other legislations of Government 

of India. Prepare a Master Plan supported by Land suitability Index (Map) along with 

Hazard/Environmental plan. 

 

 Location Plan: Through a realistic estimated demand, prepare a Master Plan, which suggests 

appropriate locations for future employment areas, new growth centers, counter magnets, and provides 

for adequate land for key public infrastructure including hierarchy of roads, modern, feasible and efficient 

public transportation system, transportation terminals, trunk water supply system, waste water and solid 

waste management system and disposal areas, trunk power supply and key institutional, social 

and recreational facilities. 

 Integration with Cadastral maps: The proposed land use plan shall be superimposed on to village 

maps, showing revenue boundaries and survey numbers. 

 Transportation Plan based on Land useïTransportation Model to guide development: 

Prepare a Master Plan, which focuses on transportation plan and infrastructure, assessed through 

detailed field studies and surveys, realistic estimation of transportation demand in the base year 

and future travel demand pattern based on land-use transportation model within the Project Area. The 

master plan proposals should fulfill the larger agenda of Land use Transport integration. (The 

quantum of surveys on traffic and transportation has been mentioned in Table-2, given below. 

However, bidders may propose more quantity, as per the requirement on case to case basis..) 

 Participatory and Consultative Plan: Prepare a Master Plan, which combines 

perceptions and visions of various stakeholders including civil society of both urban and rural areas, 

fishermen community, agriculture community, industrialists, traders, elected representatives, 

academicians, government and non-governmental organizations. 

 Capital Investment Plan and Resource Mobilization Strategies (Business Plan):Prepare a 

Master Plan, which identifies key infrastructure projects, estimated capital investment, resource 

mobilization strategies and realistic implementation plan. Prepare an exclusive document on 

ñBusiness Planò to facilitate concerned ULB, in implementation of short, medium and long-term 

projects that are translated from the Master Plan. The Business Plan shall help the ULB for accessing 

funding for various infrastructure projects. 

 Planning strategies on conservation zones and archeological protection areas. 

 Assessment of housing demand and supply and prepare plan for meeting Housing dem a n d f o r p ro je 

ct e d p o p u l ati o n a n d fo rm ul a te strategies for uplift ing socio-economic condition through 

identifying future housing need and availability of stock. 

 U r b a n d es i g n/ re ne wa l p l a ns fo r t h e co r e a rea s a n d in t h e zo ne s h av i n g a r c heo lo g ic a l 

m o n um e n ts . 
 P re p ar e im p lem en t ab le act io n pl a n s fo r s ho r t te rm a n d m e d i um te rm p l a ns . 

 P l an n i n g s tr at e gi es o n co n se r v at io n o f wa ter bo d ie s, im pro v e t he q u a l i ty o f W at e r ri v e 

rf ro n t de v el o pm e n ts a n d to u r is t s p o t s i de n ti f ic a tio n an d 
d ev e lo pm e nt s t ra te g ie s . 
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6.3  Scope of services 

The scope of the services for the preparation of the GIS based Master Plans will be carried out through 

Six(6) Stages as follows: 

(a) Stage-1: Existing Situation Assessment through collecting relevant data, analyzing available base maps 

and existing land use. 

(b) Stage-2:Vision-2041 and Strategy Formulation 

(c) Stage-3: Final Spatial Strategy and Preliminary Master Plan 

(d) Stage-4: Draft GIS based Master Plans with Zoning Regulations. 

(e) Stage-5: Assistance to D T& C P in notification and finalization of Final Draft GIS based Master Plans 

(f)  Stage 6: Training of Municipal And DTCP Officials 
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 . 1 STAGE -1: EXISTING SITUATION ASSESSMENT 

 
This stage represents the initiation of the GIS based Master Plans preparation. The scope of work in this 

stage is a comprehensive assessment of the existing situation and identification of the general trends of 

socio-economic development at the regional level. Furthermore, the stage will concentrate on the 

assessment of available data with DTCP and information and accuracy of this data in terms of quantity, 

quality and itôs adequacy for the purpose of the preparation of the intended Master Plan. Therefore, the 

Consultants shall collect all available data and conduct all necessary surveys and researches as 

described in this Stage. 

Further, the consultant is required to collect the GIS base map available layers from DTCP and the gap 

analysis in terms of data availability needs to be assessed for which consultant has to create the data 

layers for the extended area of the proposed planning boundary. 

 
The scope of work of this stage shall be accomplished in Five(5) Tasks as follows: 

 

Task 1: Data Collection and Review and Documentation of Policies, Strategies and 
Plans 
 
The task will draw a comprehensive picture of the existing socio-economic conditions, physical 

characteristics both built up and natural and assembly and appraisal of all of the data in order to identify 

existing development trends and issues. Furthermore, the Consultants shall fully comprehend all 

existing policies, plans, strategies and laws that influence the planning practices and execution of the 

approved plans. The activities to be carried in this Task are as follows: 

(a) Review of all sectoral policies, strategies and plans on regional economic development, industrial 

policy, State SEZ policy, tourism and heritage conservation, PPP framework, protection of 

environmental resources etc. 

(b) Review and documentation of policies, strategies and plans through collection of data and information 

from various sources of all government authorities and other sources; and 

(c) Compile all available spatial and attribute data, regarding existing conditions in the Project Area 

covering, but not limited to, the following areas: 

(i) Socio-economic data including economic base characteristics of various economic sectors 

(agriculture, animal husbandry, fisheries, industry and tourism), employment, population and demographic 

characteristics, etc for all the Package-I cities . This also includes study of commercial activities 

including retail and wholesale business, warehousing and godowns, mandis, rural markets, etc 

(ii) Demographic data including population (urban/ rural, ward-wise, male &female), literacy rate, 

growth of population, workers and non-workers, occupational structure, etc shall be collected ï as per 

current & past Census data. 

(iii) Environment and Natural Resources including forests, rivers, lakes and other water resources, 

coastal environment and protected areas, natural drainage areas and flooding areas, ravines, 

sanctuaries/bio-diversity areas, mining and quarrying, high valve natural scenic sites including the heritage 

sites etc related to the environmental concerns. 

(iv) Physiographic and geology including agro-climate study, winds direction and movement, 

topography, geology, natural risk sites, etc. 

(v) Human settlement hierarchy, function and distribution: including urban and rural 

settlements/habitats. 

(vi) Built-up environment and land use: Spatial growth of the city, direction and assessment of rate 

of growth through studying land use change in the last two decades. 

(vii) Transportation infrastructure including road based, rail based and air transport and 

networks, circulation facilities including airport/railway stations and yards, road transport terminals. 
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(viii) Physical infrastructure data including water supply and network. Electricity supply and 

network, sewerage system, telecommunication, solid waste treatment facilities. 

 
(ix) Social infrastructure data including hierarchy of facilities, their distribution and accessibility of 

educational institutions, health facilities, parks and gardens, community facilities including cremation 

and burial grounds. 

 
(x) Places of tourist and heritage importance both natural and manmade including natural areas, 

fairs and festivals, etc. 

 
(xi) Projects under implementation including the inventory of all infrastructure, housing and real 

estate projects under construction. 

(xii) Study of Legislative and Institutional Framework, institutional structure ï municipal bodies, 

development authority, urban improvement trust, etc. 

(xiii) Study  of  Municipal  Financial/  budget  documents/  Income  Expenditure  components  to 

understand Financial Health of the ULBs. 

 
(xiv) The data can be collected referring the format of AMRUT Mission Guidelines- ñFormulation of GIS 

Based Master Plan for AMRUT Cities-Design and Standardsò attached as Annexure-3 

 
Having accomplished the above activities, the Consultants shall: 

(a) Assess the quality and quantity of data available at the regional and other hierarchal levels. 

(b) Identify the gaps in terms of information needed and the approach and methods to overcome such 

deficiency. 

(c) Conduct all necessary field studies and surveys to update missing data and information needed for 

preparation of the Project. DT&CP will provide the following: 

(i) Soft copies/original digital data on Satellite Imagery. 

(ii) Soft copy of approved Land-use Plan (in Auto Cad) wherever available. 

(iii) Scanned copy / hard copy of layouts approved by DT&CP. 

(iv) Reports and Plans (hard and soft copies) of the already available Master Plans. 

(v) Introduction/ Authority letter to the concerned agencies for obtaining necessary information. 

(vi) Issuing press notifications, advertisements and letters as required for undertaking surveys, field 

investigation and consultation. 

(vii) Participation in consultations with stakeholders. 

(viii) Any other data/information/services/assistance for the Project needs, as requested by consultants 

during contract duration. 
Studies and Surveys ïBased on initial understanding of Project Area, consultant needs to 
undertake following list of essential surveys and studies and their minimum quantities for the Project 

has been given below in the table-2. Consultants are encouraged to increase the quantity, if needed. 

Table -2 lists the type of surveys and range of quantity to be covered in each survey.(Quantity of 

surveys given in the RFP stands as ñminimumò. However, bidders may add more, if needed.) 
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Table -2: Type of Surveys/Studies and Quantity 

 
SL.NO
. 

 
SURVEYS /STUDIES 

 
UNIT 

MINIMUM 

RANGE OF 

QUANTITY/ 

ULB 

QUANTITY 

 

1 

 
LAND USE SURVEY AT URBAN AREAS(ground verification of geo-

rectified and digitized Map at sample areas) 

 

Sq. km 

 

As per 
requirement 

2 TRAFFIC SURVEYS   

 
2.1 

Traffic Volume Count (TVC) @ Arterial, Sub-Arterial and @ External 

Cordon points during peak hours 

 
No. of Locations 

 
Total of 40-50 

  
- 7 Day TVC (Peak and Non Peak Hours) 

 
No. of Locations 

 
50-70 

 
 

2.2 

 
OD Survey after bifurcating City Limits into Multiple Traffic Analysis 

Zone(TAZ)from household survey and through Road side survey, 

important locations of economic, educational and transport hubs of 

the study area along with survey on Modal Split. 

 

 
% 

Household/TAZ 

No. of Locations 

 

 
2-2.5% 

20-30 

 
2.3 

 
Road Inventory Survey of Strategic Road Network 

 
Km. 

 
As per the 
requirement 

2.4 Speed & Delay Survey on Major/Strategic Roads Length in km 30-40 

 
2.5 

Parking Surveys @ major terminal zones, commercial zones, zones 

of economic activities, market areas, public transport 

 
No. of locations 

 
20-25 

 
2.6 

 
Public Transport terminal 

 
No. of Locations 

 
As per the 
requirement 

 
2.7 

 
Goods Terminal Survey 

 
No. of Locations 

 
As per the 
requirement 

 
3 

HOUSE-HOLD INTERVIEW SURVEY (HIS) ON SAMPLE BASIS 
(2 to 

2.5% of total estimated Households) for socioïeconomic 
survey 

 
% of HHs of total 

Properties 

 
2-2.5 

 
 
 
4 

STAKE HOLDERSô CONSULTATIONS 
(Documentation of all stakeholder consultation has to be done with 

photographs, record of Minutes of Meeting along with analysis and 

findings). 

  
 
As per the 
requirement 

 
 
 
 
4.1 

 

 
Village Community and Urban Areas 

 
 
 
Number of 

Villages*/Wards# 

 
 
 
 
As per the 
requirement 
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4.2 Workshops at Concerned ULB Number 2 

 
 
5 

 
 
HERITAGE AND CONSERVATION PROPERTIES SURVEY 

  

 
As per the 
requirement 

 
 
 
 
5.2 

 
 
Fishing Villages ï All Fishermen Villages within ULB limits and 
surrounding Area if applicable. 

 
 

 
Villages 

 
All fishermen 
villages 

 

 
6 

 
 
PHYSICAL INFRASTRUCTURE MAPPING (through 
compilation of data/information from concerned departments) 

 
Complete 

mapping for all 

components 

mentioned 

below. 

6.1 Water Supply System Mapping with ground verification  
Area of Interest 

6.2 Water resources availability and source sustainability study within 
ULB area and vicinity 

 
Area of Interest 

6.3 Sewerage System Mapping with ground verification  
Area of Interest 

6.4 Power Supply System Mapping with ground verification  
Area of Interest 

6.5 Solid Waste Management System Mapping with ground 
Verification 

 
Area of Interest 

7 ENVIRONMENTAL QUALITY PARAMETER STUDIES  
As per data 

availability with 

pollution control 

boards, Central 

Ground Water 

Board and other 

concerned 

departments. 

7.1 Air Quality Study at city/ Regional Level  
 

7.2 Noise Level Study at city/Regional Level  
 

7.3 Water Quality Study (Surface / Ground Water)  
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Note: 
¶ Consultants will utilize the GIS base map available with DTCP for all major utilities such as Power 
supply systems, Water supply systems up to trunk line networks, Gas & Oil Pipelines, Drainage 
& Sewerage and Solid Waste Management system etc. However, consultants may conduct 
required investigation and detailed survey as per the need of the TOR, wherever information 
is not available for the proposed extended area of the planning boundary. 
¶ Documentation of all stakeholder consultation has to be done with photographs, record Minutes 
of Meeting along with analysis and finding. 
¶ The expenditure on conducting stakeholder meetings including venue shall be borne by 
the consultants. 
The required materials for the meetings/workshops shall be provided by the consultants. 
 
Task - 2: Review and Assessment of Previous Master Plans 

Consultants shall review and assess the Master Plan, but limited to the following: 

(a) Proposed Land Use Plan previously prepared and its extent of achievements from its approval date to 

till date; 

(b) Extent of implementation of key infrastructure projects identified in the Master Plan and their status 

of implementation; 

(c) Identify the key gaps and issues that need to be addressed in the Revision of Master Plan 
Task - 3: Analysis and Assessment of Existing Situation within Planning Boundary 

Based on the above, the Consultants shall conduct the assessment of the existing situation and identify 

issues, opportunities and challenges. The task shall cover with SWOT analysis(but not limited to) the 

following: 
(a) Review of all sectoral policies, strategies and plans and G.O.s existed; 

(b) Status of present terms of implementation strategies; 

(c) Demographic characteristics; 

(d) Regional Economic base assessment; 

(e) Economic sectorsô assessment ï agriculture, animal husbandry,fisheries, manufacturing and 

tourism, industrial and hospitality; 

8 BIO-DIVERSITY SURVEYS  
As per data 

availability with 

concerned 

departments. 

8.1 Terrestrial Ecosystem  
 

8.2 Aquatic / Coastal Ecosystem if applicable  
 

9. Identification of risk and vulnerability assessment pertaining to various 
climatologically and geo-physical hazards having impact over the 
Area of Interest. 

 
As per the data 

availability with 

the 

State/National 

Disaster 

Management 

Authority. 

10. Tourist Destinations  
As per data 

available APTDC 
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(f) Ports and Harbours; 

(g) Transportation sector assessment 

(h) Infrastructure and utilities; 

(i) Land Management and Real estate development; 

(j) Slums and urban poverty; 

(k) Heritage and conservation; 

(l) Water resources and water management; 

(m) Geomorphologic studies (based on available studies and investigation); 

(n) Coastal area and its management (based on available studies and investigation); 

(o) Environmental Mapping and Strategic Environment Assessment 

(p) Spatial planning efforts and land use. 

(q) Identification of disaster risk and vulnerability assessment as per the past trends and considering future 

agro-climatic and geo-physical study. 

(r) The integration of tourism Vision, Policy & proposed strategies in proposed master plan. 
 
 
Task - 4: Stakeholder Consultations 

The Master Plan shall adopt participatory approach by conducting interactive sessions. Therefore, 

consultants shall devise effective strategy to conduct consultation with stakeholders including civil 

society of both urban and rural areas, fishermen community, agriculture community, industrialists, traders, 

elected representatives, academicians, government and non- governmental organizations. 

 
A minimum number of various levels of consultations at village/mandals, fishermen community, 

workshops at Ward level and City level are given in Table ï 2. However, Consultants may propose 

additional number of consultation, if needed. 
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 STAGE ï 2: VISION - 2041 AND STRATEGY FORMULATION 

 
Based on the detailed analysis and assessment of the development status and current trends in the Project 

Area carried out during Stage -1, the Consultants shall develop alternative strategies to achieve the goals 

and objective of the sustainable development in the Project Area in the light of State level policies and as 

per AMRUT and URDPFI Guidelines 

 
In this stage, the Consultants shall carry out, but not limited to, the following: 

(a) Identification of opportunities, strengths and weaknesses and threats for the development of 

the Project Area 

(b) Formulate a Development Vision for 2041 stating Vision Statement, targets and Strategies to 

achieve goals. 

(c) Make a realistic demand assessment on key economic activities and employment opportunities 

including opportunities arising out 

(d) Demographic projection up to 2041 and estimate future demand on housing and other physical and 

social infrastructure. 

(e) Preparation of Land suitability map for individual ULBs duly considering various agro-climatic, 

geological /physiographic features and by analyzing the existing land use pattern 

 
(e) Evolve 2-3 alternative scenarios for spatial growth up to 2041 after considering the land suitability analysis. 

(f) With inputs from transportation model, and other key parameters evaluate all 2-3 

 alternative scenarios and finally chose preferred alternative 

(g) Each of proposed alternatives shall discuss the following: 

(i) The vision of the regional spatial structure and the likely scale of development in the context of 

demographic trends, including migration patterns and housing issues. 

(ii) The implications of the above on the distribution of population and activities and on the land use and 

environment. 

(iii) The role and feasibility of developing growth centres that can attract inward investment and efficient 

infrastructure. 

(iv) Economic sector development and employment generation, strategic plans to invite 

foreign investments at strategic growth points for economic sustainability and balanced growth 

(v) The distribution of population and economic activities and urban rural linkages and the development 

of rural economy and necessary infrastructure to sustain the human resources development: 

(vi) Regional and Urban Infrastructure in terms of transport, water supply, power and Communication, 

urban environment quality including waste management and flood Control. 

(vii) The Management of Environment, and Natural Resources 

¶ The integration of the c a r r y i n g capacity of the environment to accommodate the proposed 

development strategy. 

¶ The integration of Land suitability analysis for the management of environmental resources. 

¶ The maintenance and enhancing of the quality and diversity of natural and cultural heritage. 

¶ The integration of coastal management policies (if applicable) into proposed strategy by identification 

of ecologically sensitive areas, protection needs. 
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 STAGE ï 3: SPATIAL STRATEGY AND PRELIMINARY MASTER PLAN 

1. Upon approval of the preferred strategy, the Consultants shall formulate the final spatial strategy and 

the resultant preliminary land use plan. The preliminary land use plan shall be prepared to the detailed level 

described below and by incorporating all comments and feedback from the client, however, in 

accordance with the provisions of APTP Act, 1920 and its Rules. The scale Land use maps shall be 

1:8,000 and 1:2000. 

 
(a) General zoning covering the whole Planning Area and defining clearly all types of land uses including 

open space, protected and productive areas. 

(b) Transportation Plan-structure plan for road network with hierarchy of roads and rail network and 

parking plan 

(c) Trunk level water supply system, sewerage system 

(d) Social Infrastructure including health, education, recreation, sports é.etc. 

(e) Commercial centers at the regional, town and district levels. 

(f) Solid waste and waste water treatment facilities. 

(g) Major resources and distribution system of water, power, sewerage disposal system. 

 

2. Strategy report will include the following: 
 

(a) Regional Setting 

(b) Current socio-economic condition and trends 

(c) Projections based on current trends 

(d) Opportunities and challenges 

(e) Proposed development strategy for individual area of intervention. 

 
(f) Projections based on the proposed strategy 

(g) Spatial implications of the proposed strategy 
 
3 . The other reports of Preliminary Draft Master Plan shall include the following: 

(a) Transport Sector Plan 

(b) Strategic Environmental Action Plan 

(c) Development control and zoning regulations. 

(d) Capital Investment Plan for the consecutive 5 year development plans covering the period of the 

strategy (20 years), along with preliminary cost estimate of each proposal on priority.
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 STAGE ï 4: DRAFT MASTER PLANS 
 
Upon approval of the Preliminary Master Plan by the client, the Consultants shall incorporate the same on 

to Draft Master Plan as per provision of APTP Act, 1920 and shall submit the same to the DTCP for the 

Notification. 

 
 STAGE ï 5: ASSISTANCE TO DT&CP IN NOTIFICATION & FINALISATION OF FINAL DRAFT 

MASTER PLAN 

Consultants shall facilitate DT&CP in notification of Draft Master Plans. As per provision of APTP Act, 

1920 and its Rules, it will be open for 60 days. Upon receipt of objections and suggestions, the same shall 

be compiled. In consultation with the DT&CP, strategies to incorporate objections and suggestions will be 

finalised, thereafter, Consultants shall incorporate the same in Final Draft Master Plan, and submit to the 

DT&CP. The DT&CP will then submit the same to the Government of Andhra Pradesh for approval. The 

consultants shall also submit a ñland use registerò, (Annexure-4) 

4) showing survey numbers by each village of the extended area. (No Land use Register is available at 

present. However, it is mandatory and the same shall be prepared.) Also, the Consultants shall prepare 

brochures and video content on Master Plan preparation and its purpose and give mass publicity for 

Master Plan process in the concerned ULB. 

 
Along with Final Draft Master Plans, the Consultants shall submit all Plans and drawings in GIS platform 

in an agreeable format to the Client. The study area maps shall be digitised on GIS Platform based on 

interpretation of the satellite imagery that will be supplied by DT&CP. The maps prepared shall be in 

compliance with the National Urban Information System (NUIS) GIS Database structure. The Master Plan 

shall be delivered at 1:8000 scale however data capture for the master plan has to be at 1:2000 Scale for 

using the same database as basemap preparation. The digital database shall be provided in GIS 

Platform and also in AutoCAD platform to the client. 

 

 STAGE ï 6: TRAINING 
 
It comprises: 
 
(a) Since the Master Plans will be prepared in GIS platform. It is important to train selected personnel of 

DT&CP and on how to work/analyse and manage on GIS based Land Use Plans for decision making 

process. For this requirement, around 03-04 personnel from concerned ULB and 04-05 personnel 

nominated by DTCP have to be trained for a period of 2 weeks. Consultant will conduct the training using 

the master plan prepared under this contract. 

(b) Bidders may indicate the cost for the (a) listed above under the Item on ñTrainingò mentioned in Form 

FIN 6. 
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 Deliverables and timeline 

 
The Project shall be completed within a period of 06 months from the commencement date. The time line 

for mile stones/deliverables identified shall be as follows: 

 

Sl. No 
 
Milestones 

No. of 

Copies 

Completion / 
Submission time 
(at the end of) 

1 submission of Inception Report 05 
09 days from 
Start date 

2 
submission of Stage-1 Report ï Existing Situation 
Assessment 

10 
22 days from 
Start date 

3 
submission of Field Survey Report and Traffic Survey 
analysis findings report 

10 
37 days from 
Start date 

4 
submission of Stakeholder consultation report 

10 
47 days from 
Start date 

5 submission of Stage-2 Report ï Vision and Strategy 
Formulation Report 

15 52 days from 
Start date 

6 
Submission of Stage-3 Report ï Preliminary Draft Master Plan 
With relevant reports for each sector along with Zoning 
Regulation. 

10 
67 days from 
Start date 

7 
Submission of Stage -4 Draft Master Plan with ZR 

10 
72 days from 
Start date 

   

8 
submission of Consolidated Report on Public 
objections and suggestions from interested public and local 
authorities on Draft Master Plan, as per the Act 

10 
142 days from 
Start date 

 

9 

submission of Report on Addressal of comments and suggestions 

in consultation with DT&CP in to Final Draft 
Master Plan and Finalize the Plan 

 
15 

 
162 days from 
Start date 

 

10 

Submission of Final Draft Master Plan with ZR to 
DT&CP (to be sent to GoAP for approval) 

 
25 

 
172 days from Start 

date 

11 Approval from Government of AP - 182 days from 
start 

 Total  182 days (06 
months) 

 
 
 The above reports are to be submitted in softcopies as well, as per the schedule. In 

addition to the above, the consultants shall submit monthly progress reports indicating the 

progress of the study in terms of schedule activity versus actual status, reasons for delay, if any 

and the likely action plan for the following months. 
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 Payment schedule 

The payment schedule will be as follows: 

 

Sl. No 
 
Milestones 

% of 

payme

nt 

Completion / 
Submission time 
(at the end of) 

1 submission of Inception Report 10% 
09 days from 
Start date 

2 
submission of Stage-1 Report ï Existing Situation 
Assessment 

NA 
22 days from 
Start date 

3 
submission of Field Survey Report and Traffic Survey 
analysis findings report 

NA 
37 days from 
Start date 

4 
submission of Stakeholder consultation report 

NA 
47 days from 
Start date 

5 submission of Stage-2 Report ï Vision and Strategy 
Formulation Report 

20% 52 days from 
Start date 

6 
Submission of Stage-3 Report ï Preliminary Draft Master Plan 
With relevant reports for each sector along with Zoning 
Regulation. 

NA 
67 days from 
Start date 

7 
Submission of Stage -4 Draft Master Plan with ZR 

20% 
72 days from 
Start date 

   

8 
submission of Consolidated Report on Public 
objections and suggestions from interested public and local 
authorities on Draft Master Plan, as per the Act 

30% 
142 days from 
Start date 

 

9 

submission of Report on Addressal of comments and suggestions 

in consultation with DT&CP in to Final Draft 
Master Plan and Finalize the Plan 

 
NA 

 
162 days from 
Start date 

 

10 

Submission of Final Draft Master Plan with ZR to 
DT&CP (to be sent to GoAP for approval) 

20% 
 

 
172 days from Start 

date 

11 Approval from Government of AP NA 182 days from 
start 

 Total 100% 182 days (06 
months) 

 

 

 

 

 



56 
 

APPENDIX 

   ANNEXURE-1 Format of Power of Attorney 
 
(On Stamp Paper of relevant value and duly attested by notary public. To be submitted by each 

Bidder) 

 
POWER OF ATTORNEY 
 
Know all men by these presents, we (name and address of the registered 
office) do 

hereby constitute, appoint and authorize Mr./Ms. (name and address of 
residence) 

who is presently employed with us and holding the position of as our attorney, to do in our name and on 

our behalf, all such acts, deeds and things necessary in connection with or incidental to our Bid for <<>> at 

<<>>, including signing and submission of all documents and providing information/ responses to <<Authority 

name>> in all matters before <<Authority name>>, and generally dealing with in all matters in connection 

with the said bid. We hereby agree to ratify all such acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all such acts, deeds and things lawfully done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

 

 
Executantôs Signature 
 
 

(Name, Title and Address) 
 
 

I Accept 
 
 

Attorney Signature 
 
 

(Name, Title and Address of the Attorney) 
 
 

Attested Executant Notes: 

1. This needs to be enclosed in the pre-qualification envelop along with the other other Pre-qualification 
requirements.  
2. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 

down by the applicable law and the charter documents of the executant(s) and when it is so required the 

same should be under common seal affixed in accordance with the required procedure. 
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3. Also, where required, the executants(s) should submit for verification the extract of the charter 

documents and documents such as a resolution / power of attorney in favour of the Person executing this 

Power of Attorney for the delegation of power hereunder on behalf of the Bidder. 

4. In case the Proposal is signed by an authorized Director of the Bidder, a certified copy of the appropriate 

resolution / document conveying such authority may be enclosed in lieu of the Power of Attorney. 

 

5. For a Power of Attorney executed and issued overseas, the document will also have to be legalised 

by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Applicants from countries that have signed The Hague 

Legislation Convention, 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostille certificate.
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   ANNEXURE-1I Format of Power of Attorney for Lead Member of JV/ Consortium 

 
(To be executed by all members of the Consortium) 
Whereas the Director Town and Country Planning (the ñAuthorityò) has invited proposals 
from applicants for selection of consultant for [name of assignment], 
(the ñConsultancyò). 
Whereas, [name of Party], [name of Party] and [name of Party] (collectively the 
ñConsortiumò) being Members of the Consortium are interested in bidding for the 
Consultancy in accordance with the terms and conditions of the Request for Proposal 
and other connected documents in respect of the Consultancy, and 
 
Whereas, it is necessary for the Members of the Consortium to designate one of them 
as the 
Member in-charge with all necessary power and authority to do for and on behalf of the 
Consortium, all acts, deeds and things as may be necessary in connection with the 
Consortium s bid for the Consultancy and its execution. 
NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS, 
 
We, [name of Party] having our registered office at [registered address], M/s. [name of 
Party], having our registered office at[registered address],and M/s.[name of 
Party],having our registered office at [registered address], (hereinafter collectively 
referred to as the ñPrincipalsò) do hereby irrevocably designate, nominate, constitute, 
appoint and authorise M/s [name of Member In-charge], having its registered office at 
[registered address], being one of the Members of the Consortium, as the Member In-
charge and true and lawful attorney of the Consortium (hereinafter referred to as the 
ñAttorneyò) and hereby irrevocably authorise the Attorney (with power to sub- delegate 
to any person) to conduct all business for and on behalf of the Consortium and any one 
of us during the bidding process and, in the event the Consortium is awarded the 
Contract, during the performance of the services related to the Consultancy, and in this 
regard, to do on our behalf and on behalf of the Consortium, all or any of such acts, 
deeds or things as are necessary or required or incidental to the submission of its 
bid for the Consultancy, including but not limited to signing and submission of all 
applications, bids and other documents and writings, accept the Letter of Acceptance, 
participate in bidders  and other conferences, respond to queries, submit 
information/documents, sign and execute contracts and undertakings consequent to 
acceptance of the bid of the Consortium and generally to represent the Consortium in 
all its dealings with the Authority, and/ or any other government agency or any person, 
in all matters in connection with or relating to or arising out of the Consortiumôs bid for 
the Consultancy and/ or upon award thereof until the Contract is entered into with the 
Authority. AND hereby agree to ratify and confirm and do hereby ratify and confirm all 
acts, deeds and things done or caused to be done by our said Attorney pursuant to and 
in exercise of the powers conferred by this Power of Attorney and that all acts, deeds 
and things done by our said Attorney in exercise of the powers hereby conferred shall 
and shall always be deemed to have been done by us/ Consortium. 
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IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED 
THIS POWER OF 
ATTORNEY ON THIS [date in words] DAY OF [month] [year in yyyy format]. 
 
SIGNED, SEALED & DELIVERED For and on behalf of 
 
MEMBER IN-CHARGE by: COMPANY NAME] 
[Signature] 
[Name] 
[Designation] 
[Address] 
SIGNED, SEALED & DELIVERED 
For and on behalf of 
SECOND PART by: [COMPANY NAME] 
[Signature] 
[Name] 
[Designation] 
[Address] 
In presence of: 
1. [Signature, name and address of witness] 
2. [Signature, name and address of witness] 

Notes: 
1. If applicable, this needs to be enclosed in the pre-qualification envelop along with the other other 
Pre-qualification requirements.  
2. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 

down by the applicable law and the charter documents of the executant(s) and when it is so required the 

same should be under common seal affixed in accordance with the required procedure. 

3. Also, where required, the executants(s) should submit for verification the extract of the charter 

documents and documents such as a resolution / power of attorney in favour of the Person executing this 

Power of Attorney for the delegation of power hereunder on behalf of the Bidder. 

4. In case the Proposal is signed by an authorized Director of the Bidder, a certified copy of the appropriate 

resolution / document conveying such authority may be enclosed in lieu of the Power of Attorney. 

5. For a Power of Attorney executed and issued overseas, the document will also have to be legalised 

by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Applicants from countries that have signed The Hague 

Legislation Convention, 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostille certificate.
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ANNEXURE-III  List of Base Map layer available on Vector Layer 
 

S.No. Layer Name S.No. Layer Name S.No. Layer Name 

1 Municipal Boundary 16 
Water Supply 
Network 

31 
Water Pumping 
Stations 

2 
Area of Interest 
Boundary 

17 Vent Shaft 32 Traffic Square 

3 Ward Boundary 18 Hoardings 33 Railway 

4 Zone Boundary 19 
Drainage Pumping 

Station 
34 Contours 

5 Tax Zone Boundary 20 
Water treatment 
plant 

35 
Power Supply 
Network 

6 Industrial Zones/Area 21 Fire Stations 36 
Electric 
Transformers 

7 Colony Boundary 22 
Garbage Collection 
Points - Secondary 

37 Landmarks 

8 Slum Boundary 23 Slaughter House 38 Road Network 

9 Buildings/Plots etc. 24 Street Light 39 Carriage Way 

10 
Streams/Drainage/ 
Canal 

25 Bridges / Flyover 40 Footpath 

 
11 

 
Over Head Tanks 

 
26 

 
Parks/Garden 

 
41 

Sewage Treatment 
Plant and Sewage 
Pumping Station 

12 Landfill Site 27 Tube Well 42 
Cell Phone Tower/ 
Telephone Tower 

13 DGPS Points 28 Hand Pump 43 Bus Shelters 

 
14 

Sewerage Network / 
Drainage Network 

 
29 

 
Community Toilet 

 
44 

Cadastral 
Map/Town Survey 
Maps 

15 Manholes 30 
Communication 
Tower 

  

 
 

 
Updated base map with 69 layers will be provided to the Consultants. 
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ANNEXURE-3 
 

Formulation of GIS-based Master Plan 
 
INDICATIVE FORMAT FOR URBANDATA COLLECTION TABLE 1: PHYSICAL 

ASPECTS AND LOCATIONAL PARTICULARS 

 
 Name of City/Town 
 

 
 Civic Status 
 

 
 Name of Tehsil/Mandal/Block 

 
 Name of District 
 

 
 Name of State/UT 
 

 
 Area of City/Town 

 
Ward  Area (sq. km.) 

1991 2001 2011 

1    

2    

3    

é    

Total    

Source:    
 

Extent as per various authorities may be specified as under: Area as per Census of India  

                                     Extent of 

Local Planning Area     

Municipal Area                                                                       

Extent as per Urban Development Authority/Planning Authority Urbanisable Area   

   Controlled Area   
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 Distance from Town 
 
 

No
. 

 Description Name Distance 

(km.) 
 

i State Head Quarters   

ii District Headquarters   

iii Tahsil/Taluk/Mandal Headquarters   

iv Nearest city (having 1 lakh & above 

population) 

  

v Nearest Railway Station/s   

vi Nearest Airport/Air strip   

vii Nearest Port   

viii Nearest Bus Stand (govt/private)   

 
Source:    

 

 Nearness/Distance of Major River/Canal/coastline from Town 
 
 

S.No. River name 

& distance 

(km.) 

Canal 

name & 

distance 

(km.) 

Distance 

of Big 

Drains 

Distance of 

major Dams 

& 

Reservoirs 

Distance 

from 

Coast 

lines 

Indicate 

High/Lo w 

Flood 

Levels 

(meters) 

Indicate 

high/Lo w 

tide Lines 

(meters) 

        

Source:    
 

TABLE 2: DEMOGRAPHIC & BASIC SOCIO-ECONOMIC DATA 
 
Note: Please attach Primary Census Abstract 2011, District Census Handbook (for 

whichever Census it is available), Housing Tables, Slum Tables and Economic 

Tables of Census of India. Also any Report by Bureau of Economics and Statistics 

or any other State Government Report 

 
 Population and Growth Rates 

 1961 1971 1981 1991 2001 2011 

Total population       
Decadal Growth rate       

Source:    
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 Primary Census Abstract 2011 
 

Ward Population Child Pop 

(0-6) 

SC Pop. ST Pop. Literates 

 T M F M F T M F T M F T M F T 

1                

2                

é                

Total                

 
Source:    
 
 

 Housing Data(For Ward/Town) 

 
Ward Population 

2011 

No. of 

Households 

Occupied residential 

houses 

Houseless 

population 

1     

2     

é     

Total     

 
Source:    

 

 Vital Statistics (Townwise) Year:    

S. No. Vital Statistics Male Female Total 

1 Birth rate (%)    

2 Death Rate (%)    

3 Infant Mortality (%)    

4 Life Expectancy at birth 

(years) 

   

 
Source:    

 

 Persons below Poverty Line Year    

 
Ward No. of BPL 

Families Population 

1   

2   

é   

Total   

Source:    

Note: Poverty Line defined as:    
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TABLE 3: OCCUPATIONAL CLASSIFICATION 
 
3.1.1 Workforce 2001 ï 2011 
 
 

Ward Main 

Workers 

Marginal 

Workers 

Other 

workers 

Total Workers Non-workers 

M F T M F T M F T M F T M F T 

1                

2                

é                

Total                

Source:  Note: Separate Table can be 

made for 2001 and 2011 

 
Workforce Participation Rate (WFPR) 2001:    Workforce 

Participation Rate (WFPR) 2011:    
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Table 4: Industrial Aspects (Town Level) 
 

S.N 

o. 

Type of 

Industries 

Up to 

2005 

2006 2007 2008 2009 2010 2011 

1 Large        

2 Medium        

3 Small        

4 Household        

5 Hazardous        

 
Source:  Definitions: 

(as per ------------------------- Act) 

 
 : Industries details Year:  _ 
 
 

S.No. Types of 

Industries 

No. of 

units 

No. of 

workers 

Run by 

Manual/HP 

H.P 

1 Large     

2 Medium     

3 Small     

4 House hold     

5 Hazardous     

Source:    

 

 : TRADITIONAL INDUSTRIES (Year  ) 

S.No. Type of 

Traditional 

Industries 

No. of units 

associated with 

each industry 

No. of 

employees 

associated with 

each industry 

Raw 

materials 

used 

Commodities 

manufactured 

1 Handicrafts     

2 Pottery     

é      

Source:    
 

4.3. Most important commodities imported 

 Most important commodities manufactured 

 Most important commodities exported 

 Most Important agricultural produce 
 
Note: Please attach Lead Bank Report, DIC Report, and any other industrial report 
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TABLE 5: LAND USE (in Hectares) 
 

S. No. Typeof Land 1991 2001 2011 Proposed 2021 

1 Residential     

2 Commercial     

3 Industrial     

4 Recreational     

5 Public and semipublic     

6 Transportation     

7 Public Utilities     

8 Reclaimed land     

9 Vacant land     

10 Agricultural land     

11 Built Up area (Rural)     

12 Forest     

13 Wastelands     

14 Wetlands     

15 Water bodies     

16 Others     

Present Land use Notified ------------------- on date ------------------------------ 

 
Source:    

 

TABLE 6: AVAILABILITY OF DRINKING WATER 

 Important sources of drinking water Year  
  

War d No. of Households covered by 

Tap water Wel l Hand 
Pum p 

Tub e 
well 

Tanks/ 
Ponds/Lak e 

Sprin g River/cana l Other s 

from 
treate d 
source 

from 
un- 
treate d 
source 

1          
2          
é          
Total          

Main source of drinking water     Distance from source  

  Treatment Plant (nos& 

names)     

 

Source:    
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 Water Supply Details Year  _ 
 
 

Ward 

Q
u

a
n
ti
ty

 
o

f 

W
a

te
r 

S
u

p
p

lie
d

 

(M
L

D
) 

T
im

e
s
/H

o
u

rs
 

o
f 

s
u

p
p

ly
 

p
e

r 

d
a

y
 

N
o
. 

o
f 

C
o
n

n
e

c
ti
o

n
s
 

P
e

r 
C

a
p

it
a
 

C
o
n

s
u

m
p

ti
o
n

 

(L
P

C
D

) 

A
re

a
 
C

o
v
e

re
d
 

(s
q
. 

k
m

.)
 

M
e

te
ri
n

g
 

A
c
h

ie
v
e
d

 (
%

) 

E
ff

ic
ie

n
c
y
 

in
 

c
o

lle
c
ti
o

n
 

o
f 

c
h

a
rg

e
s
 

1        

2        

é        

Total        

Source:    

 

 Supply Infrastructure: 

Ward No of Over Head 

Tanks/Reservoirs 

& Capacity 

Capacity of 

WTPs 

Treated supply as % of total 

water supplied 

    

Source:    
 
 

 Is there any scheme for recycling of waste water in the town? 
 
 Is the ground water table receding in the city? 

 

If yes, please give present water table 

(Please attach any available report of CGWB/State Govt) 
 
 Is there any separate water supply line for non-drinking purposes such as industry, 

parks etc. 

If yes, give area covered under the scheme. 
 
 Details of ongoing and committed projects under water supply with agency 
 
 
TABLE 7: ELECTRICITY  (Town wise) Year    
 
 

Source of Power Distance (km.) Total Electricity 

Demand (MW) 

Total 

electricity 

Supply 

(MW) 

Total 

Consumption 

(MKWH) 

Yes No 

 

Yes No 
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Source:    

Type Residential Commercial Industrial Agricultural Others Total 

No. of Electric 

Connections 

      

Electric 
Consumption 

(KWH) 

      

Source:    
 

Proposed power projects to be taken up in the city 

 
TABLE 8: POST &TELECOMMUNICATIONS (Town wise) Year 
  
 
 

No. of telephone Exchanges  

No. of telephone connections (land line)  

No. of Public Telephone booths  

No. of Mobile Connections  

No of Mobile Towers  

No. of Post/telegraph office  

No of Internet Connections  

No. of Wi-fi hotspots  

Source:    
 

TABLE 9: EDUCATIONAL FACILITIES Year   
 

Type of Institutions No. of 

Institutions 

No. of Class 

Rooms 

Enrolment No. of teachers 

Educational 

Institution 

Govt. Private Govt. Private Govt. Private Govt. Private 

Anganwadi         
Primary         
Middle         
Secondary         
Senior Secondary         
School for Special 

Needs 

        

Colleges         
General         
Medical         
Engineering         
Law         
Others         
Vocational Training         
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Type of Institutions No. of 

Institutions 

No. of Class 

Rooms 

Enrolment No. of teachers 

Adult Education 

program 

        

Others         

Source:    

 

TABLE 10: MEDICAL FACILITIES Year   

 Number of hospitals, dispensaries, etc., doctors, nurses, paramedical staff and 

total number of beds available therein 

 
Type of 

Hospit al 

No. of 

Units 

No. of Beds No. of 

Doctors 

No. of 

Nurses 

No. of 

Paramedica 

l staff 

Patients 

Treated 

Hospital Gov 

t 

Pv 

t 

Govt Pvt Gov 

t 

Pv 

t 

Gov 

t 

Pv 

t 

Gov 

t 

Pvt Gov 

t 

Pv 

t 

Allopathic             

Ayurvedic             

Homeopathic             

Unani             

Family welfare & 

maternity 

center 

            

Others             

Dispensary             

Allopathic             

Ayurvedic             

Unani             

Homeopathic             

Others             

Primary Health 

Centres 

      

Nursing Home       

 
Source:    

Note: Please follow standard classification if specified by Govt/Local Authority and give 

data in that format, namely Sub-Centre, PHC, CHC, District Hospital, Super Specialty 

Hospital, Nursing Home, etc. 
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 Epidemiological Details (Period from  to  ) 
 
 

Name of Predominant Diseases No. of persons Affected 

Leprosy  

Phylaria  

Tuberculosis  

Cholera  

Dengue  

Chikungunya  

Malaria  

Others (Specify)  

Source:    

 

TABLE 11: AVAILABILITY OF SANITARY FACILITIES 

 
What is the major sanitary system in the town: Sewerage/Septic Tank/LCS (please tick) 

Does the Town have a sewerage system:    

If yes, Combined or Separate:  _ Length (km.)   

  

Area Covered:  sq.km.  % Population 

covered   (nos)   % 

 
 Household Sanitary Facilities (Town/Ward wise) Year    
 
 

Ward Households having following sanitary facility (%) 

Water Closet Pit Latrine Other 
Latrine 

No Latrine within 
the premises 

Piped sewer 
system 

Septic 
tank 

Other 
system 

Public 
latrine 

Open 

1        
2        
é        
Total        

Source:  (Please attach relevant Census Reports) 
 
 Network Details Year    

 Open surface 

drains 

Covered drains Underground 

sewerage 

Others 

Length in km.     

Area served (sq. 

km.) 

    

Source:    

 Estimated quantity of sewage generated (MLD)    

 Quantity treated (MLD)    
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 No. of sewage treatment plants (with capacity)    

 Disposal of treated sewage (river, nala, open land)    

 Disposal of untreated sewage (river, nala, open land)   

 Disposal Industrial wastewater (treated/untreated) (river, nala, open land) 
  

 

 Public Toilets 
 
 

Public toilets (in no.)  

No of Toilets Pay & Use  

Users per toilet daily (in No)  

Average User Charge  

Average yearly expenditure on maintenance (Rs. in 
Lakh) 

 

Source:    

 

 : Major Storm Water Drains 

S. No. Name of 
the Drain 

Wards 
coverage 

Length 
(km.) 

Capacity Open/Covered 

1      
2      
é      
Total      

Source:    
 

TABLE 12: SOLID WASTE MANAGEMENT (Ward/Town wise data) 
 
Is there door to door collection system:     Is there 

municipal disposal of waste:    

 

 Solid waste generation Year    
 
 

Ward Average 

generation 

(Tons/day) 

Average 

collection 

(Tons/day) 

No. of Houses 

covered for 

House to House 

Collection 

Total Area 

Used for  

Sanitary 

Land Fill 

(sq. km.) 

Manpower 

deployed 

No. of 

Sites used 

for Land 

Fill 

1       

2       

é       

Total       

Source:    
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 Disposal method of solid waste (Put a tick mark on appropriate column) Year __ 
 
 

Sanitary land fill Incinerated Open 

dump 

Recycled Burned 

openly Others 

      

Source:    

 

 Vehicles deployed for Collection and Disposal of Solid waste, Year  
  
 
 

Type of Vehicles 

deployed 

Trucks/Lorry Tippers Dumpers/Placers Tricycle Others 

      

Source:    

 

 Employees details Year    

No. of Sanitary 
supervisors 

No. of Health 
Assistant 

No. of Health 
workers 

Others 

    

Source:    
 
 Is there any system of segregation of solid waste? 
 
If yes, please furnish following details (%age of quantum) 
 

 
Degradable Biodegradable Hospital 

waste 

Others 

    

Source:    
 

 Details of ongoing and committed projects under solid waste disposal management 

Yes No 
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TABLE 13: AVAILABILITY OF RECREATIONAL, CULTURAL, BANKING AND 

CREDIT FACILITIES 

 
 Community&other Facilities Year   
 
 

S. No. Facilities Numbers 

1 Corporation Gardens  

2 Community Hall  

3 Swimming Pool  

4 Corporation Playgrounds  

5 Gymnasia  

6 Corporation Stadium  

7 Cinemas  

8 Open Air Theatres  

9 Zoo  

10 Public libraries  

11 Art Galleries  

12 Museum  

13 Other (specify)  

14 Fire Services  

No. of Fire stations  

No. of fire tenders  

Personnel  

15 Cremation/Burial Ground  

16 Petrol/Gas Station  

17 Hotels and Eating Places  

18 Others  

Source:    

 

 Number of banks and credit societies Year   
 
 

No. of Banks No of 

ATMs 

Agricultural credit 

societies 

Non-agricultural credit 

societies 

    

Source:    
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 Details of Self Help Groups(SHG) & NGOs Year    

 No. of Self Help 

Group 

No. of 

Members 

No. of 

NGOs 

No. of Resident Welfare 

Associations (RWAs) 

     

     

     

Source:    

 

TABLE 14: LAW AND ORDER ï CRIMES REPORTED (No.) 

Year wise for Last Five Years 

Type 2012 2011 2010 2009 2008 

Theft      

Burglary      

Kidnapping      

Robbery      

Riots      

Murder      

Crimes against women      

Fatal Accidents      

Non-fatal Accidents      

Cyber crimes      

Source:    
 
 

No. of CCTVs installed    
 
 

TABLE 15: HOUSING 
 
 Distribution of House Holds (HHs.), No. of persons and Tenure,Year   

 
Tenure Status 

Number of 

HHs Persons 

Owned   

Rental   

Sub-letting   

Rent free   

Squatter without Rent   

Squatter with Rent   

Others   

Total   

Source:    
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Distribution of Persons by living rooms Number of 

HHs Persons 

One room   

Two rooms   

Three rooms   

Four rooms   

Five & above   

Total   

Source:    

 

 Categories of Houses 
 
 

Type of Houses 
No. of Houses Age of Building 

Pucca with RCC Roof and 

flooring 

  

Pucca with Tiles Roof and 

Kaccha floor 

  

Semi pucca   

Kaccha   

Others   

Total   

Source:    
 

Note: For Housing Data, please attach relevant abstract of Housing Tables 

 
TABLE 16: LAND OWNERSHIP AND COST (Ward wise) 

 Land Ownership Pattern Year   

Type of ownership No. of 

Dwelling 

Units(DU) 

Area covered 

(sq. km.) 

Average cost of DU 

per sq. mt (Rs.) 

Public    

 
 
 
Private 

Developers 

& Promoters 

   

Authorized 

Individuals 

   

Unauthorized 

Individuals 

   

Others (Specify)    

Total    

Source:    
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 Land Prices (Ward wise), Year    
 

Ward Land Price in 

Planned Area 

(Rs./sq.mt.) 

Land Price in 

Unplanned Area 

(Rs./sq.mt.) 

Annual Rent of 

Dwelling Unit (Rs.) 

1    

2    

é    

Total    

Source:    

 

TABLE 17: DISASTERS 

 
Are there any structures which have been damaged by disaster during last ten years? 

Yes/No If yes, please give following details 

 
(Year  _) 

Type of Disaster Year of 

disaster 

No. of 

Houses 

damaged 

Persons 

affected 

Property 

Loss (Rs. 

Lakhs) 

Action Taken 

Earthquake      

Floods      

Cyclone      

Landslides      

Tsunami      

Fire      

Others (specify)      

Source:    
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 Availability of Basic Amenities in Slums Ward wise 

Type of Amenity No. of HHs covered 

Water Supply  
Electricity  
Community toilets  

Other (specify)  

Source:    

Note: Please attach relevant extract of Slum Tables of Census of India with year. 

 Houseless Population 

Is there any scheme functioning for promotion of housing for houseless population? 

 
Yes No 

If yes, please give details as under 
 

Name of 

Scheme 

Dwellings 

constructed 

during last five 

years 

Size of the 

dwelling unit in 

sq.mt. 

Price of 

house 

Mode of 

payment 

No. of 

households 

benefited 

      

Source:    

Note: Please attach relevant extract of Houseless Tables of Census of India with year. 
 
TABLE 20: TRAFFIC & TRANSPORTATION- Time Series Yearly Data 

 Registered Vehicles 

Type of Vehicles No. of Vehicles 

 

 
Heavy vehicles: 

Trucks 

Public Private 

Buses 

Public Private 

 

Light Vehicles: Two wheeler Car 

Jeep 

Three wheeler Omni Buses 

Taxies/Cabs 

 

Non-motorized Cycle Rickshaw Tonga 

Others 

 

Source:    
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 Work Trips Undertaken from Residence to Work Place 

Type of vehicles No. of Work 

Trips per day 

Average Time taken for one way trip 

(in minutes/per day) 

Private motorized 

¶ Private cars 

¶ Two wheelers 

¶ Buses/cabs/mini car 

  

Sub-Total   

Public Transport 

¶ Trains 

¶ Trams/metro 

¶ Bus/mini bus 

  

Sub-Total   

Non-motorised 

¶ Cycle/Rickshaw 

¶ Walking 

¶ Others 

  

Sub-Total   

Total   

Source:    

 

 Road length and Footpath (in km.) 

Surfaced road (km.) Un-surfaced 

road (km.) 

Total road 

length (km.) 

Foot paths 

(km.) 

Cycle Tracks 

(km.) 

     

Source:    

 

 Railway 

Items No. 

No of railway Stations  

Types of rail gauge; viz broad, narrow and meter gauge  

Length of rail network (in km.)  

No of platforms  

No of yards  

Source:    
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 Inland Water ways 

Items 
No. 

No. of major and minor ports  

Length of the coastline (in km.)  

No. of navigable rivers and canals  

Total no. of boats  

Ships  

Oil tankers  

Vessels  

Total tonnage of goods carried by ships/tankers etc  

No. of shipping yards  

Source:    
 

 Air 

 

Items 
No. 

No. of Airports (Domestic & International)  

Traffic volume and passenger data  

Source:    
 

TABLE 21: ENVIRONMENT 

Does the town have Air Quality Monitoring Station    

 Air Pollution Concentration (µg/m3) (Date  ) 

 
Type of pollutant Area 

Residential Industrial Commercial Others 

SO2     

NO     

SPM     

CO     

Source:    

 Level of Noise Pollution (Db) (Date  ) 
 

Residential Commercial Industrial Silence zone 

    

Source:    
 

 Water Pollution (Mg/l) (Date  ) 
 

BOD level Coliform level PH value 

   

Source:    

Please attach any report of Pollution Control Board, etc. if available. 
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TABLE22: Animal Husbandry details Year  _ 
 
 

S. No. Description Number 

1 No. of Veterinary Hospital or dispensary or clinic  

2 No. of Dairy outlets & collection centers ( Milk Co- Operative 

Societies) 

(MILMA) 

 

3 No. of Dairy Farm  

4 No. of Poultry Farm  

5 No. of Slaughter Houses  

6 No. of Hatcheries  

7 No. of Broiler Farm  

8 Others ( Specify)  

Source:    

 

Table 23: TRAVEL AND TOURISM Year    

S. No. Description No. of Units 

1 Tourism Destination Centers  

2 Tourism Information Centers  

3 Tourism Season  

4 Average No. of Foreign Tourist  

5 Average No. of Domestic Tourist  

6 No. of Star hotels  

7 No. of House boats  

8 No. of Travel Agencies  

9 No. of Tourism Promotion Councils  

10 Other institutions promoting Tourism  

Source:    

 

TABLE 24: GOVERNANCE 
 
 Civic Status of the Town: 

 Size & Class of the Town: 

 Status of Master Plan/Development Plan 

 
Whether town has a statutory Master/Development Plan? Details 
 

 
1st D.P. & Date Date of latest revision D.P D.P implementation 

percentage 

   

   

Source:    
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 Name & Address (with Phone, Fax & e-mail) of Commissioner/Executive Officer 

of ULB: 

 

 

S. No. Name (with Designation) Address (with Phone, Fax & e- 

mail) 

   

Source:    
 

 Name & Address (with Phone, Fax & e-mail) of Mayor/Chairperson of ULB: 

 

 

S. No. Name (with Designation) Address (with Phone, Fax & e- 

mail) 

   

Source:    
 

 Total Staff Strength of ULB (in Nos.) : 
 

 Division-wise breakup of Staff Strength: 

S. No. Name of Division Sanctioned 
Post 

No. of Posts 

filled 

Posts 

Vacant 
1. Administration    
2. Education    
3. Finance    

4. Engineering    
5. Agriculture/Horticulture    
6. Environment/Conservatio

n 
   

7. Housing    
8. Public Health & Utilities    
9. Social Services    
10. Transportation    
11. Security including Fire 

Services 

   

12 Other, if any    

Source:    
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 Is the local body elected? 

If yes, state the year of last election. 

 

 Functions entrusted to local bodies as per 12th Schedule appended to 74th 

Constitutional Amendment Act, 1992. 

 
 List of Government Offices 
 
25: Revenue and Receipt of Local Body: Year   

(Rs. in Lakh) 
 

Revenue Receipt  
Revenue Expenditure  
Revenue less expenditure  
Resource Mobilization  
Debt service charges  
Revenue and Receipt of Local Body or 
Department 

of state Government 

 

Detailed Revenue Receipt heads  

Source:    

 

25.1 Proposed Large Projects 

Proposed Capital Projects Source of 

Finance 

Investment Project period 

Upgradation    
New Infrastructure    
Expansion/Diversification    

Source:    

Yes No 
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ANNEXURE-4 Proposed Landuse Register for Ichapuram, Palakonda & Palasa 
kasibuga ULBôs. 

 

Sl.No. Name of 
Village 

Sy.No. Sub Division 
No. 

Extent (in 
Sq.mts) 

Landuse 
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Annexure 5 

Form for Performance Guarantee 

(To be stamped in accordance with Stamp Act if any, of the country for issuing bank) 

 

 Ref.: Bank Guarantee:---------- Date:--------------- 

 

 Sir, 

 In consideration of Director of Town and Country Planning, Government of------

---, (hereinafter referred as the 'Client', which expression shall, unless repugnant to the 

context of meaning thereof include its successors, administrators and assigns) having 

awarded to M/s                       (hereinafter referred to as the 'Consultant' which expression 

shall unless repugnant to the context of meaning thereof, include its successors, 

administrators, executors and assigns), a Contract by issue of Client's Contract 

Agreement No. dated and the same having been unequivocally accepted by the 

Consultant, resulting in a Contract valued at Rs. (in words and figures) for GIS-based 

Master Plan Formulation for --- Town in --- State hereinafter called the 'Contract') and 

the Client having agreed to make payment to the Consultant for performance of the 

above Contract as per the contract for consultancy service against Bank Guarantee to 

be furnished by the Consultant as security for the performance of the Consultant's 

obligation and/ or discharge of the Consultant's liabilities under/ and/or in connection 

with the said contract.  

 

We (Name of Bank) having its Head Office at (hereinafter referred to as the Bank), which 

expression shall, unless repugnant to the context or meaning thereof, include its 

successors, administrators executors and assigns) do hereby guarantee and undertake 

to pay the Client immediately on demand in writing all amounts demanded by the Client 

with reference to this guarantee/undertaking to the extent of Rs                   . aforesaid 

at any time (upto 10% of the contract amount) without any demur, reservation, contest, 

recourse or protest and/or without any reference to the Consultant. Any such demand 

made by the Client on the Bank shall be conclusive and binding notwithstanding any 

difference between the Client and the Consultant or any dispute pending before any 

Court, Tribunal, Arbitrator or any other authority. We agree that the guarantee herein 

contained shall be irrevocable and shall continue to be enforceable till the Client 
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discharges this guarantee. And the Bank hereby further agrees as follows:  

1. This Guarantee/Undertaking shall be a continuing Guarantee/Undertaking and shall 

remain valid and irrevocable for all claims of the Client and liabilities of the Consultant 

arising upto and until 12 months from the date of the approval of the [Master Plan]on 

consultancy services provided by the Consultant provided that the Bank shall upon the 

written request of the Client made within in 6 (six) months of the said date extend this 

Guarantee/Undertaking by a further 6 (six) months from the said date, within which the 

Client may make a demand hereunder.  

2. This Guarantee/Undertaking shall be in addition to any other guarantee or security 

whatsoever that the Client may now or at any time have in relation to the Consultant's 

obligation/ liabilities under and/or in connection with the said contract and the Client 

shall have full authority to take recourse to or reinforce this security in preference to the 

other security (ies) at its sole discretion, and no failure on the part of the Client in 

enforcing or requiring enforcement of any other security shall have the effect of releasing 

the Bank from its full liability hereunder.  

3. This Guarantee/Undertaking shall not be determined or affected by the liquidation or 

winding up, dissolution, or change of constitution or insolvency of the Consultant.  

4. Bank hereby waives all rights at any time inconsistent with the terms of this 

Guarantee/Undertaking and the obligations of the Bank in terms hereof shall not be 

anywise affected or suspended by reasons of any dispute or disputes having been 

raised by the Consultant (whether or not pending before any Arbitrator, Officer, Tribunal 

or Court) or any denial of liability by the Consultant or any other order or Communication 

whatsoever by the Consultant stopping or preventing or purporting to stop or prevent 

any payment by the Bank to the Client in terms hereof.  

5. Notwithstanding anything contained herein: 

(a) The Bank's liability under this Guarantee/Undertaking shall not exceed Rs.      

(b) This Guarantee/Undertaking shall remain in force upto 12 months from the date of 

approval of the [Master Plan] by the Client. 

6. The Bank hereby declares that Shri                            (name & designation of the 

person authorized to sign on behalf of the Bank) is authorized to sign this 

Guarantee/Undertaking on behalf of the Bank and to bind the Bank thereby. Yours 

faithfully, (Signature) Name & Designation Name of the Bank 


